

**Civil Rights & Equal Opportunity Department
Economic Equity & Inclusion
Contract Goals Request**

**Date: 12/20/2022
Form Prepared By: David Hauser, P.E.**

Contract/Project Number: 1672/81000998	Project Name: Stormwater Collection & Green Infrastructure: 37th & Norton
Owning Department: KC Water	Project Manager: David Hauser, P.E.
Funding: <input checked="" type="checkbox"/> City <input type="checkbox"/> State <input type="checkbox"/> Federal <input type="checkbox"/> CO-OP <input type="checkbox"/> Grant: <input type="checkbox"/> Other: Project Requirements: <input checked="" type="checkbox"/> M/WBE <input type="checkbox"/> DBE <input type="checkbox"/> Section 3 <input type="checkbox"/> N/A Tax Incentive: <input type="checkbox"/> LCRA <input type="checkbox"/> TIF <input type="checkbox"/> PIEA <input checked="" type="checkbox"/> N/A <input type="checkbox"/> Other: Prevailing Wage: <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No Davis-Bacon: <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No Presenting to Council ¹ : <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No Construction Employment Program: <input checked="" type="checkbox"/> Yes: Workforce employment goals are 10% minority hours & 2% female hours. This project is estimated at over 800 work hours and over \$300,000 <input type="checkbox"/> No: This project is estimated at less than \$300,000 and no more than 800 work hours.	
Estimated Number of Project Days: 459	Anticipated Solicitation Date: 12/21/2022

Note: Click the box to select

Contract Type:

Construction Design-Build Design Professional Professional Services
 General Service Concession Other Goods & Services Non-Municipal Agency
 Co-Operative Revenue Sharing Facilities Maintenance/Repair/Renovation
 Other:

Description of Contract (Provide Details): The 37th and Norton project is being implemented to achieve combined sewer overflow reduction in the Lower Blue River Basin. This design phase services contract will be for design of collection system improvements consisting of new small and large diameter storm sewers and sanitary sewers, potential for water main replacements, green infrastructure improvements, and sewer rehabilitation. The approximate project boundaries are 33rd Street on the north, Indiana Ave. on the west, Spruce Ave. on the east and 39th Street on the south.

The project consists of designing new sewers to provide sewer separation of approximately 195 acres (76 green acres) and provide green infrastructure with approximately 1.8 to 4.0 MG of stormwater storage to provide treatment of separated stormwater.

Pursuant to RSMo. Section 610.021(11) & (12) documents related to bids will not be made available until bids are completed.

This document is submitted with all available facts. Intentionally falsifying this document or omitting pertinent facts is grounds for disciplinary action pursuant to KCMO Human Resources Rules & Policy Manual (eff. August 4, 2014).

FOR GENERAL SERVICES DEPARTMENT (PROCUREMENT) USE ONLY:

Reviewed CREO Annual Goal Manual? Yes No

Waiver being applied? Yes No Type:

According to CREO Annual Goal Manual, the Goals for this project are:

<input type="text"/> % MBE	<input type="text"/> % WBE	<input type="text"/> % DBE
----------------------------	----------------------------	----------------------------

Electronic Record? Yes No

GSD Signature: _____ Date: _____

FOR CIVIL RIGHTS & EQUAL OPPORTUNITY DEPARTMENT (CREO) USE ONLY:

Reviewed CREO Annual Goal Manual? Yes No N/A

The following Goals are approved for this Project:

<input type="text"/> 20 % MBE	<input type="text"/> 20% % WBE	<input type="text"/> % DBE
-------------------------------	--------------------------------	----------------------------

No Goals are set for this Project: Waiver Approved Waiver Denied

Reason for Waiver:

Electronic Record? Yes No

CREO Signature  Date: 12/29/2022

DocuSigned by:

33C4DAA9120C4F0...

¹ Contractor Utilization Plan (CUP) MUST be submitted to CREO prior to being posted on docket for review & approval from Council.
CREO 01 EEI Contract Goals Request REV. 10-26-2022

