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PROFESSIONAL, SPECIALIZED OR TECHNICAL SERVICES CONTRACT 
PROJECT NO. 60810100 – ANNUAL SEWER REHABILITATION: LARGE DIAMETER 

CITY-WIDE SEWER INSPECTION AREA 1 
WATER SERVICES DEPARTMENT 

 
THIS CONTRACT is between KANSAS CITY, MISSOURI, a constitutionally chartered 
municipal corporation (“City”), and Ace Pipe Cleaning, Inc. (“Contractor”). City and Contractor 
agree as follows:   

PART I 
SPECIAL TERMS AND CONDITIONS 

Sec. 1. Compensation.   
A. The amount the City will pay Contractor under this contract will not exceed 

$750,000.00.   
B. Contractor will bill the City, in a form acceptable to the City, on the following basis:  

Contractor will bill the City as described in Task 104 of Attachment A-Scope of 
Services on unit price basis and hourly rate basis as listed in Attachment C-Unit 
Prices.  

C. It shall be a condition precedent to payment of any invoice from Contractor that 
Contractor is in compliance with, and not in breach or default of, all terms, covenants 
and conditions of this Contract.  If damages are sustained by City as a result of breach 
or default by Contractor, City may withhold payment(s) to Contractor for the purpose 
of set off until such time as the exact amount of damages due City from Contractor 
may be determined. 

D. No request for payment will be processed unless the request is in proper form, 
correctly computed, and is approved as payable under the terms of this Contract.  

E. No request for payment will be processed unless it is accompanied by a copy of the 
most recent 00485.01 M/WBE Monthly Utilization Report submitted to the City’s 
Human Relations Department. 

F. City is not liable for any obligation incurred by Contractor except as approved under 
the provisions of this Contract. 

Sec. 2. Responsibilities of Contractor. Contractor shall perform the following Scope of 
Services: See Attachment A-Scope of Services. 
Sec. 3. Notices.  All notices required by this Agreement shall be in writing to the following:     
City: Kansas City, Department: Water Services, Director:  D. Matt Bond, P.E.  
Address: 4800 East 63rd Street, Kansas City, MO 64130  
Phone: (816) 513-0168    Facsimile: (816) 513-0543 
E-mail address: matt.bond@kcmo.org 
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Contractor:  Ace Pipe Cleaning, Inc., Contractor’s Legal Name: Ace Pipe Cleaning, Inc.  
Contact:  Steve Hontz,  Address:  6601 Universal Avenue 
Phone: (816) 241-2891      Facsimile: (816) 241-5054 
E-mail address: office@acepipe.com / shontz@acepipe.com   
 
All notices are effective a) when delivered in person, b) upon confirmation of receipt when 
transmitted by facsimile transmission or by electronic mail, c) upon receipt after dispatch by 
registered or certified mail, postage prepaid, d) on the next business day if transmitted by 
overnight courier (with confirmation of delivery), or e) three business days after the date of 
mailing, whichever is earlier.  
Sec. 4. Merger.  This Contract consists of Part I, Special Terms and Conditions and any 
Attachments and any documents incorporated by reference; and Part II, Standard Terms and 
Conditions.  This Contract, including any Attachments and incorporated documents, constitutes 
the entire agreement between City and Contractor with respect to this subject matter. 
Sec. 5. Conflict Between Contract Parts.  In the event of any conflict or ambiguity between the 
Special Terms and Conditions of Part I and the Standard Terms and Conditions of Part II of this 
Contract, Part I will be controlling.  
Sec. 6. Term of Contract.  The work to be performed under this contract shall begin on the date 
specified in the written Notice to Proceed issued by the Director of Water Services Department. 
The work shall be completed within schedule provided in Part II of Attachment A-Scope of 
Services. The Director is authorized to enter in to an amendment to extend the term of this 
Contract and time of performance for this Contract. 
The period of performance under the contract is provided in the Scope of Services at fixed and 
firm prices with a unilateral contractual right on the part of the City to extend this price 
agreement for an additional three (3) one-year periods. The Contractor’s surety is only obligated 
to bond the initial contract and surety may choose to bond additional renewals by mutual 
agreement between surety and Contractor. However, the Contractor is not excused from 
obtaining a replacement surety should the City wish to exercise its option to renew the contract. 
The continuation of the incumbent Contractor in the option year(s) is a prerogative of the City 
and is not a contractual right of the Contractor. The City’s decision in regard to exercising the 
option(s) is not subject to appeal. The option year prices will be determined by the City by 
negotiation with the Contractor. NOTE: YEARLY INCREASES ARE NOT AUTOMATIC. 
THE CONTRACTOR MUST PROVIDE WRITTEN PROOF THAT THE REQUIRED 
INCREASE IS WARRANTED. 
Sec. 7. Attachments to Part I.  The following documents are Attachments to Part I of this 
Contract and are attached hereto and incorporated herein by this reference: 

Attachment A – Scope of Services  
Attachment B – Electronic Data Requirements 
Attachment C – Unit Costs 
Attachment D - Licensed Geographical Information System Data 
Attachment E – HRD Documents 

 100450 HRD Form 08: Contractor Utilization Plan/Request for Waiver 
 00450.01: Letter of Intent to Subcontract 

mailto:office@acepipe.com
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  00460 HRD Form 10: Timetable for MBE/WBE Utilization 
 00470 HRD Form 11: Request for Modification or Substitution 
 01290.14: Contractor Affidavit for Final Payment 
 01290.15: Subcontractor Affidavit for Final Payment 
Attachment F – Performance Bond 
Attachment G – Employee Eligibility Verification Affidavit 

            Attachment H – Non-Construction Subcontractors Listing 
Attachment I – Non-Construction Application for Payment 
Attachment J – Sewer Line Inspection Protocol 
Attachment K – 02676 Sewer Line Cleaning Specification 
 

Sec. 8. Responsibilities of City.  See Attachment A-Scope of Services. 
Sec. 9. Subcontracting.  Contractor agrees that it will only subcontract with the 
subcontractor(s) it has listed on the “Subcontractor List Non-Construction.” 
Sec. 10. Contract Information Management System.  Contractor shall comply with City’s 
Contract Information Management System requirements.   Contractor shall use City’s Internet 
web-based Contract Information Management System/Project Management Communications 
Tool provided by City and protocols included in that software during the term of this Contract. 
Contractor shall maintain user applications to City’s provided system for all personnel, 
subcontractors or suppliers as applicable. 
Sec. 11. Minority and Women’s Business Enterprises.  City is committed to ensuring that 
minority and women’s business enterprises (M/WBE) participate to the maximum extent 
possible in the performance of City contracts.  If M/WBE participation goals have been set for 
this Contract, Contractor agrees to comply with all requirements of City’s Minority and 
Women’s Business Enterprise Program as enacted in City’s Code Sections 3-421 through 3-469 
and as hereinafter amended.  Contractor shall make its good faith efforts in carrying out this 
policy by implementing its contractor utilization plan, which is attached as Attachment E.  If 
Contractor fails to achieve the M/WBE goals stated in its contractor utilization plan, as amended, 
the City will sustain damages, the exact extent of which would be difficult or impossible to 
ascertain or estimate at the time of execution of this contract.  Therefore, in order to liquidate 
those damages, the monetary difference between the amount of the M/WBE goals set forth in 
this contractor utilization plan, as amended, and the amount actually paid to qualified MBEs and 
WBEs for performing a commercially useful function will be deducted from the Contractor’s 
payments as liquidated damages.  In determining the amount actually paid to qualified MBEs 
and WBEs, no credit will be given for the portion of participation that was not approved by the 
Director of City’s Human Relations Division, unless the Director determines that the Contractor 
acted in good faith.  No deduction for liquidated damages will be made when, for reasons beyond 
the control of the Contractor, the M/WBE participation stated in the Contractor Utilization Plan, 
as amended and approved by the Director, is not met. 
Sec. 12. Performance  Bond.  Contractor shall furnish a Performance Bond to City on City 
furnished forms executed by a Surety, in the amount of $750,000.00 guaranteeing Contractor’s 
faithful performance of each and every term of this Contract and all authorized changes.   

All bonds required to be purchased and maintained by Contractor shall be obtained from 
surety or insurance companies that are duly licensed in the State of Missouri and in the 
jurisdiction in which the Project is located, if not in Missouri, to issue bonds for the limits 
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and coverages so required. All surety and insurance companies shall hold an A.M. Best 
rating of B+, V, or better. A certified copy of the agent’s authority to act must accompany 
all bonds signed by an agent. 
If the surety on any bond furnished by Contractor is declared bankrupt or becomes 
insolvent, or its right to do business is terminated in any state where any part of the Project 
is located, Contractor shall within twenty (20) days thereafter substitute another bond and 
surety, both of which must be acceptable to City. 

Sec. 13. Intellectual Property Rights.  Contractor agrees, on its behalf and on behalf of its 
employees and agents, that it will promptly communicate and disclose to City all computer 
programs, documentation, software and other copyrightable works (“copyrightable works”) 
conceived, reduced to practice or made by Contractor or its agents, whether solely or jointly with 
others, during the term of this Contract resulting from or related to any work Contractor or its 
agents may do on behalf of City or at its request.  All inventions and copyrightable works that 
Contractor is obligated to disclose shall be and remain entirely the property of City.  It is agreed 
that all inventions and copyrightable works are works made for hire and shall be the exclusive 
property of City.  Contractor hereby assigns to City any rights it may have in such copyrightable 
works.  Contractor shall cooperate with City in obtaining any copyrights or patents. 
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Sec. 14.  Effectiveness; Date. This contract will become effective when the City’s Director of 
Finance has signed it. The date this contract is signed by the City’s Director of Finance will be 
deemed the date of this contract. 

Each party is signing this contract on the date stated opposite the party’s signature. 

THIS CONTRACT CONTAINS INDEMNIFICATION PROVISIONS 
CONTRACTOR 
I hereby certify that I have authority to execute 
this document on behalf of Contractor 

          Date: ______                    By: __________________________ 
Name ________________________ 
Title: ________________________ 

KANSAS CITY, MISSOURI 
Date: ______                     By: ______________________ 

Name: D. Matt Bond, P.E. 
Title: Deputy Director 

Approved as to form: 

_____________________________________ 
Assistant City Attorney 

I hereby certify that there is a balance, otherwise unencumbered, to the credit of the 
appropriation to which the foregoing expenditure is to be charged, and a cash balance, otherwise 
unencumbered, in the treasury, to the credit of the fund from which payment is to be made, each 
sufficient to meet the obligation hereby incurred.  

____________________________________________ 
Director of Finance                               Date 
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PART II 
STANDARD TERMS AND CONDITIONS 

Sec. 1.  Indemnification:  Definitions 
 
A.  For purposes of this Section 1 only, the 
following terms shall have the meanings listed: 
 

a. Claims means all claims, 
damages, liability, losses, costs and 
expenses, court costs and reasonable 
attorneys' fees, including attorneys’ 
fees incurred by the City in the 
enforcement of this indemnity 
obligation. 

 
b. Contractor's Agents means 
Contractor's officers, employees, 
subconsultants,  subcontractors, 
successors, assigns, invitees, and 
other agents. 
 
c. City means City and its agents, 
officials, officers and employees. 

 
B.  Contractor's obligations under this 
Paragraph with respect to indemnification for 
acts or omissions, including negligence, of 
City, shall be limited to the coverage and limits 
of insurance that Contractor is required to 
procure and maintain under this Contract.  
Contractor affirms that it has had the 
opportunity to recover the costs of the liability 
insurance required in this Contract in its 
contract price. 
 
C.  Contractor shall defend, indemnify and hold 
harmless City from and against all claims 
 arising out of or resulting from all acts 
or omissions in connection with this Contract 
caused in whole or in part by Contractor or 
Contractor's Agents, regardless of whether or 
not caused in part by any act or omission, 
including negligence, of City.  Contractor is not 
obligated under this Section to indemnify City 
for the sole negligence of City. 
 

D. Nothing in this section shall apply to 
indemnification for professional 
negligence which is specified in a 
separate provision of this Contract. 

E. In no event shall the language in this 
Section constitute or be construed as 
a waiver or limitation of the City’s 
rights or defenses with regard to 

sovereign immunity, governmental 
immunity, or other official immunities 
and protections as provided by the 
federal and state constitutions or by 
law. 

 

Sec. 2.  Indemnification for Professional 
Negligence.   
If this contract is for professional services, 
Contractor shall indemnify, and hold harmless 
City and any of its agencies, officials, officers, 
or employees from and against all claims, 
damages, liability, losses, costs, and 
expenses, including reasonable attorneys’ 
fees, arising out of any negligent acts or 
omissions in connection with this Contract, 
caused by Contractor, its employees, agents, 
subcontractors, or caused by others for whom 
Contractor is liable, in the performance of 
professional services under this Contract.  
Contractor is not obligated under this section 
to indemnify City for the negligent acts of City 
or any of its agencies, officials, officers, or 
employees.  
 

Sec. 3.  Independent Contractor.  
Contractor is an independent contractor and is 
not City’s agent.  Contractor has no authority 
to take any action or execute any documents 
on behalf of City. 
Sec. 4.  Insurance.  
A. Contractor shall procure and maintain in 
effect throughout the duration of this Contract 
insurance coverage not less than the types 
and amounts specified in this section.  In the 
event that additional insurance, not specified 
herein, is required during the term of this 
Contract, Contractor shall supply such 
insurance at City’s cost.  Policies containing a 
Self-Insured Retention are unacceptable to 
City unless City approves in writing the 
Contractor’s Self-Insured Retention. 

1. Commercial General Liability 
Insurance: with limits of $1,000,000 per 
occurrence and $2,000,000 aggregate, written 
on an “occurrence” basis.  The policy shall be 
written or endorsed to include the following 
provisions: 
 a. Severability of Interests Coverage 

applying to Additional Insureds 
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b. Per Project Aggregate Liability Limit or, 
where not available, the aggregate limit 
shall be $2,000,000. 

 c. No Contractual Liability Limitation 
Endorsement. 

 d. Additional Insured Endorsement, ISO 
form CG20 10, or its equivalent. 

2. If applicable, Workers’ Compensation 
Insurance, as required by statute, including 
Employers Liability with limits of: 
 Workers’ Compensation Statutory 
Employers Liability $100,000 accident with 
limits of:  
   $500,000 disease-policy limit 

$100,000 disease-each employee 
  3. Commercial Automobile Liability 

Insurance:  with a limit of $1,000,000 written on 
an “occurrence” basis, covering owned, hired, 
and non-owned automobiles.  If the Contractor 
owns vehicles, coverage shall be provided on 
an “any auto” basis.  If the Contractor does not 
own any vehicles, coverage shall be provided 
on a “hired autos” and “nonowned autos” 
basis.  The insurance will be written on a 
Commercial Business Auto form, or an 
acceptable equivalent, and will protect against 
claims arising out of the operation of motor 
vehicles, as to acts done in connection with the 
Agreement, by Contractor. 

4. If applicable, Professional Liability 
Insurance with limits per claim and annual 
aggregate of $1,000,000. 
B.   The Commercial General Liability 
Insurance specified above shall provide that 
City and its agencies, officials, officers, and 
employees, while acting within the scope of 
their authority, will be named as additional 
insureds for the services performed under this 
Contract.  Contractor shall provide to City at 
execution of this Contract a certificate of 
insurance showing all required endorsements 
and additional insureds.  The certificates of 
insurance will contain a provision stating that 
should any of the policies described in the 
certificate be cancelled before the expiration 
date thereof, notice will be delivered in 
accordance with the policy provisions. 
C. All insurance coverage must be written by 
companies that have an A.M. Best’s rating of 
“A-V” or better, and are licensed or approved 
by the State of Missouri to do business in 
Missouri. 

D. Contractor’s failure to maintain the 
required insurance coverage will not relieve 
Contractor of its contractual obligation to 
indemnify the City pursuant to Sections 1 and 
2. If the coverage afforded is cancelled or 
changed or its renewal is refused, Contractor 
shall give at least thirty (30) days prior written 
notice to City.  In the event of Contractor’s 
failure to maintain the required insurance in 
effect, City may order Contractor to 
immediately stop work, and upon ten (10) days 
notice and an opportunity to cure, may pursue 
its remedies for breach of this Contract as 
provided for herein and by law. 
E. In no event shall the language in this 
Section constitute or be construed as a waiver 
or limitation of the City’s rights or defenses with 
regard to sovereign immunity, governmental 
immunity, or other official immunities and 
protections as provided by the federal and 
state constitutions or by law. 
  
Sec. 5.  Governing Law.   
This Contract shall be construed and governed 
in accordance with the laws of the State of 
Missouri without giving effect to Missouri’s 
choice of law provisions.  The City and 
Contractor: (1) submit to the jurisdiction of the 
state and federal courts located in Jackson 
County, Missouri; (2) waive any and all 
objections to jurisdiction and venue; and (3) 
will not raise forum non conveniens as an 
objection to the location of any litigation. 
 
Sec. 6.  Compliance with Laws.  
 
Contractor shall comply with all federal, state 
and local laws, ordinances and regulations 
applicable to the work and this contract. 
 
Sec. 7.  Termination for Convenience. 
A. City may, at any time upon ten (10) days 
notice to Contractor specifying the effective 
date of termination, terminate this Contract, in 
whole or in part.  If this Contract is terminated 
by City, City shall be liable only for payment for 
services rendered before the effective date of 
termination.  Contractor shall prepare an 
accounting of the services performed and 
money spent by Contractor up to the effective 
date of termination and shall return to City any 
remaining sums within thirty (30) days of such 
date. 
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B. If this Contract is terminated prior to 
Contractor’s completion of services, all work or 
materials prepared or obtained by Contractor 
pursuant to this contract shall become City’s 
property.  
C. If this Contract is terminated prior to 
Contractor’s completion of the services to be 
performed hereunder, Contractor shall return 
to City any sums paid in advance by City for 
services that would otherwise have had to be 
rendered between the effective date of 
termination and the original ending date of the 
Contract. Contractor shall prepare an 
accounting of the services performed and 
money spent by Contractor up to the effective 
date of termination and shall return to City any 
remaining sums within thirty (30) days of such 
date. 
 
Sec. 8.  Default and Remedies.   
If Contractor shall be in default or breach of 
any provision of this Contract, City may 
terminate this contract, suspend City’s 
performance, withhold payment or invoke any 
other legal or equitable remedy after giving 
Contractor notice and opportunity to correct 
such default or breach. 
Sec. 9.  Waiver.  
  
Waiver by City of any term, covenant, or 
condition hereof shall not operate as a waiver 
of any subsequent breach of the same or of 
any other term, covenant or condition.  No 
term, covenant, or condition of this Contract 
can be waived except by written consent of 
City, and forbearance or indulgence by City in 
any regard whatsoever shall not constitute a 
waiver of same to be performed by Contractor 
to which the same may apply and, until 
complete performance by Contractor of the 
term, covenant or condition, City shall be 
entitled to invoke any remedy available to it 
under this Contract or by law despite any such 
forbearance or indulgence. 
 
Sec. 10.  Modification.   
 
Unless stated otherwise in this Contract, no 
provision of this Contract may be waived, 
modified or amended except in writing signed 
by City. 
 
Sec. 11.  Headings; Construction of 
Contract.  
 

The headings of each section of this Contract 
are for reference only.  Unless the context of 
this Contract clearly requires otherwise, all 
terms and words used herein, regardless of 
the number and gender in which used, shall be 
construed to include any other number, 
singular or plural, or any other gender, 
masculine, feminine or neuter, the same as if 
such words had been fully and properly written 
in that number or gender. 
 
Sec. 12.  Severability of Provisions.  
 
Except as specifically provided in this 
Contract, all of the provisions of this Contract 
shall be severable.  In the event that any 
provision of this Contract is found by a court of 
competent jurisdiction to be unconstitutional or 
unlawful, the remaining provisions of this 
Contract shall be valid unless the court finds 
that the valid provisions of this Contract are so 
essentially and inseparably connected with 
and so dependent upon the invalid provision(s) 
that it cannot be presumed that the parties to 
this Contract could have included the valid 
provisions without the invalid provision(s); or 
unless the court finds that the valid provisions, 
standing alone, are incapable of being 
performed in accordance with the intentions of 
the parties. 
 
Sec. 13.  Records. 
 
A.  For purposes of this section: 
 
 1.  “City” shall mean the City Auditor, the 
City’s Internal Auditor, the city’s Director of 
Human Relations, the city Manager, the City 
department administering this Contract and 
their delegates and agents. 
 
 2.  “Record” shall mean any document, 
book, paper, photograph, map, sound 
recordings or other material, regardless of 
physical form or characteristics, made or 
received in connection with this Contract and 
all Contract amendments and renewals.  
B.  Contractor shall maintain and retain all 
Records for a term of five (5) years that shall 
begin after the expiration or termination of this 
Contract and all Contract amendments.  City 
shall have a right to examine or audit all 
Records and Contractor shall provide access 
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to City of all Records upon ten (10) days 
written notice from the City. 
C.  The books, documents and records of 
Contractor in connection with this Contract 
shall be made available to the City Auditor, the 
City’s Internal Auditor, the City’s Director of 
Human Relations and the City department 
administering this Contract within ten (10) days 
after the written request is made. 
Sec. 14.  Affirmative Action.    
If this Contract exceeds $300,000.00 and 
Contractor employs fifty (50) or more people, 
Contractor shall comply with City’s Affirmative 
Action requirements in accordance with the 
provisions of Chapter 3 of City’s Code, the 
rules and regulations relating to those 
sections, and any additions or amendments 
thereto;  in executing any Contract subject to 
said provisions, Contractor warrants that it has 
an affirmative action program in place and will 
maintain the affirmation action program in 
place for the duration of the Contract. 
Contractor shall not discriminate against any 
employee or applicant for employment 
because of race, color, sex, religion, national 
origin or ancestry, disability, sexual orientation, 
gender identity or age in a manner prohibited 
by Chapter 3 of City’s Code.    Contractor shall: 
 

1. Submit, in print or electronic format, 
a copy of Contractor’s current 
certificate of compliance to the City’s 
Human Relations Department (HRD) 
prior to receiving the first payment 
under the Contract, unless a copy has 
already been submitted to HRD at any 
point within the previous two calendar 
years.  If, and only if, Contractor does 
not possess a current certification of 
compliance, Contractor shall submit, in 
print or electronic format, a copy of its 
affirmative action program to HRD prior 
to receiving the first payment under the 
Contract, unless a copy has already 
been submitted to HRD at any point 
within the previous two calendar years. 
 
2.  Require any Subcontractor awarded 
a subcontract exceeding $300,000.00 
to affirm that Subcontractor has an 
affirmative action program in place and 
will maintain the affirmative action 
program in place for the duration of the 
subcontract. 
 

3.  Obtain from any Subcontractor 
awarded a subcontract exceeding 
$300,000.00 a copy of the 
Subcontractor’s current certificate of 
compliance and tender a copy of the 
same, in print or electronic format, to 
HRD within thirty (30) days from the 
date the subcontract is executed.  If, 
and only if, Subcontractor does not 
possess a current certificate of 
compliance, Contractor shall obtain a 
copy of the Subcontractor’s affirmative 
action program and tender a copy of 
the same, in print or electronic format, 
to HRD within thirty (30) days from the 
date the subcontract is executed. 
 

City has the right to take action as directed 
by City’s Human Relations Department to 
enforce this provision. If Contractor fails, 
refuses or neglects to comply with the 
provisions of Chapter 3 of City’s Code, 
then such failure shall be deemed a total 
breach of this Contract and this Contract 
may be terminated, canceled or 
suspended, in whole or in part, and 
Contractor may be declared ineligible for 
any further contracts funded by City for a 
period of one (1) year. This is a material 
term of this Contract. 

Sec. 15.  Tax Compliance.   
 
Contractor shall provide proof of compliance 
with the City’s tax ordinances administered by 
the City’s Commissioner of Revenue as a 
precondition to the City making the first 
payment under this contract or any contract 
renewal when the total contract amount 
exceeds $160,000.00.  If contractor performs 
work on a contract that is for a term longer than 
one (1) year, the contractor also shall submit 
to the City proof of compliance with the City’s 
tax ordinances administered by the City’s 
Commissioner of Revenue as a condition 
precedent to the City making final payment 
under the contract.   
 
Sec. 16.  Assignability and Subcontracting 
(a) Assignability.  Contractor shall not assign 
or transfer any part or all of Contractor’s 
obligation or interest in this Contract without 
prior written approval of City.  If Contractor 
shall assign or transfer any of its obligations or 
interests under this Contract without the City’s 
prior written approval, it shall constitute a 
material breach of this Contract.  This 
provision shall not prohibit contractor from 
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subcontracting as otherwise provided for 
herein. 
  
(b) Subcontracting.  Contractor shall not 
subcontract any part or all of Contractor’s 
obligations or interests in this Contract unless 
the subcontractor has been identified in a 
format required by City.   If Contractor shall 
subcontract any part of Contractor’s 
obligations or interests under this Contract 
without having identified the subcontractor, it 
shall constitute a material breach of this 
Contract.  The utilization of subcontractors 
shall not relieve Contractor of any of its 
responsibilities under the Contract, and 
Contractor shall remain responsible to City for 
the negligent acts, errors, omissions or neglect 
of any subcontractor and of such 
subcontractor’s officers, agents and 
employees.  City shall have the right to reject, 
at any point during the term of this Contract, 
any subcontractor identified by Contractor, and 
to require that any subcontractor cease 
working under this Contract.  City’s right shall 
be exercisable in its sole and subjective 
discretion.  City shall not be obligated to pay or 
be liable for payment of any monies which may 
be due to any subcontractor.  Contractor shall 
include in any subcontract a requirement that 
the subcontractor comply with all requirements 
of this Contract in performing Contractor’s 
services hereunder. 
 
 
Sec. 17.  Conflicts of Interest.   
 
Contractor certifies that no officer or employee 
of City has, or will have, a direct or indirect 
financial or personal interest in this Contract, 
and that no officer or employee of City, or 
member of such officer’s or employee’s 
immediate family, either has negotiated, or has 
or will have an arrangement, concerning 
employment to perform services on behalf of 
Contractor in this Contract. 
 
Sec. 18.  Buy American Preference.    
 
It is the policy of the City that any 
manufactured goods or commodities used or 
supplied in the performance of any City 
contract or any subcontract thereto shall be 
manufactured or produced in the United States 
whenever possible. 
 

Sec. 19.  Professional Services – Conflict of 
Interest Certification.  
 
If this Contract is for professional services 
other than for medical doctors or appraisers, 
Contractor certifies that Contractor is not an 
expert witness for any party in litigation against 
the City at the time of the issuance of this 
Contract. 
 
Sec. 20.  Attorney Services – Conflict of 
Interest Certification.    
 
If this Contract is for professional attorney 
services, Contractor certifies that Contractor 
and any of its individual attorneys, do not 
represent any party in litigation against the City 
at the time of the issuance of this Contract.  
Contractor’s certification shall not apply to:  
representation in municipal court; attorneys 
employed by a not-for-profit legal services 
corporation; litigation where the City is named 
as a nominal party; litigation that has been filed 
with the agreement of the City and the party 
represented by the attorney; or where the City 
Council has otherwise waived this 
requirement.  Nothing set forth in this section 
shall be deemed to supersede the Rules of 
Professional Conduct for Attorneys. 
 
Sec. 21. Employee Eligibility Verification 
If this Contract exceeds five thousand 
dollars($5,000.00), Contractor shall execute 
and submit an affidavit, in a form prescribed by 
City, affirming that Contractor does not 
knowingly employ any person in connection 
with the contracted services who does not 
have the legal right or authorization under 
federal law to work in the United States as 
defined in 8 U. S. C. § 1324a(h)(3). Contractor 
shall attach to the affidavit documentation 
sufficient to establish Contractor’s enrollment 
and participation in an electronic verification of 
work program operated by the United States 
Department of Homeland Security (E-Verify)  
or an equivalent federal work authorization 
program operated by the United States 
Department of Homeland Security to verify 
information of newly hired employees, under 
the Immigration Reform and Control Act of 
1986. Contractor may obtain additional 
information about E-Verify and enroll at 
www.dhs.gov/xprevprot/programs/gc_118522
1678150.shtm. For those Contractors enrolled 
in E-Verify, the first and last pages of the E-

http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm
http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm
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Verify Memorandum of Understanding that 
Contractor will obtain upon successfully 
enrolling in the program shall constitute 
sufficient documentation for purposes of 
complying with this Section. Contractor shall 
submit the affidavit and attachments to the City 
prior to execution of the Contract, or at any 
point during the term of the Contract if 
requested by City. 
 
 
Sec. 22.  Quality Services Assurance Act.  If 
this Contract exceeds $160,000.00, Contractor 
certifies Contractor will pay all employees who 
will work on this Contract in the city limits of 
Kansas City, Missouri at least $12.50 per hour 
in compliance with the CITY’s Quality Services 
Assurance Act, Section 3-66, Code of 
Ordinances or City has granted Contractor an 
exemption.   
 
Sec. 23. Anti-Discrimination Against 
Israel. If this Contract exceeds $100,000.00 
and Contractor employs at least ten 
employees, pursuant to Section 34.600, 
RSMo., by executing this Contract, Contractor  
certifies it is not currently engaged in and 
shall not, for the duration of this contract, 
engage in a boycott of goods or services from 
the State of Israel; companies doing business 
in or with Israel or authorized by, licensed by, 
or organized under the laws of the State of 
Israel; or persons or entities doing business in 
the State of Israel. 
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 EXHIBIT B 

SCOPE OF SERVICES 

Contractor: TBD  

Owner: City of Kansas City, Missouri 

Project: Annual Sewer Rehabilitation: Large Diameter City-Wide Sewer Inspections 
Area 1 or Area 2 

Contract No(s): 1633 or 1634 

Project No: 60810100 

I. GENERAL
The following paragraphs provide a general description of the Work required of this Scope of
Services. Subsequent paragraphs describe in detail the services to be provided by CONTRACTOR
for completion of sewer inspections in Kansas City, Missouri.

A. The Project. The City of Kansas City (CITY), Missouri, intends to perform sewer inspections
in support of various projects located in multiple drainage basins. As such, the CITY is
contracting with CONTRACTOR to provide the necessary services.

B. Background Information. The CITY is undertaking this Project to evaluate sewers in support
of reducing sewer overflows in the sanitary and combined sewer system by implementing city-
wide rehabilitation recommendations to be performed by others. Sewer inspections will be
performed to obtain detailed sewer condition assessment data for evaluation and use by others.
Data/video processing and quality control and quality assurance shall be conducted by the
CONTRACTOR.   Specific sewer lines to be inspected by CONTRACTOR will be provided
by the CITY. A majority of the sewer inspections will occur in pipe with diameters of 48 inches
to 216 inches; however, there will be some sewer inspection of sewer lines between 30 inches
and 48-inches in diameter. In addition:

1. CONTRACTOR shall open manholes lids identified by CITY’s SSP Team as “could not
open” (CNO).

2. CONTRACTOR shall locate, expose and verify buried or sunken manholes that could
not be located (CNL) by CITY’s SSP Team or that are identified by CONTRACTOR’s
field or CCTV inspection crews.

C. Follow-On Phases. At the discretion of the CITY, the CONTRACTOR may be requested to
provide additional services.

D. General Description of Activities. The Basic Scope of Services to be performed by
CONTRACTOR consists of furnishing all labor, equipment and materials (as necessary) for
sewer line inspection, sewer cleaning, CCTV inspection, locating and opening manholes
previously located by CITY’s SSP Team.

E. Task Series Listing. The Scope of Services is organized under the following Task Series:
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1. Task Series 100 – Project Management and Administration 

2. Task Series 200 – Large Diameter Sewer Inspection 

3. Task Series 300 – Manhole Location and Opening 

4. Task Series 400 – Sewer Cleaning 

F. Explicit Responsibilities. The Basic Scope of Services explicitly sets forth what 
CONTRACTOR shall perform and does not implicitly put any additional responsibilities or 
duties upon CONTRACTOR. The CONTRACTOR agrees to provide the specific Basic 
Services as identified herein. CONTRACTOR shall provide unit prices, hourly rates, and a 
proposed not-to-exceed price for the services and quantities described on the attached 
Attachment C. 

G. Out of Scope Services. The CONTRACTOR agrees to provide the specific Basic Services as 
identified herein; work not specifically discussed herein will not be performed without an 
amendment or written authorization from the CITY. 

H. Detailed Task Descriptions. The CONTRACTOR will provide the following Basic Services 
for each Task Series as written below. All activities described herein shall be performed in 
accordance with the Kansas City, Missouri Smart Sewer Program Sewer Line Inspection 
Protocol dated November 2020 (SEWER LINE INSPECTION PROTOCOL). The SEWER 
LINE INSPECTION PROTOCOL is incorporated into this Contract as Attachment J.  

II. PROJECT SCHEDULE MILESTONES  

A. CONTRACTOR shall complete all Work and all deliverables shall be accepted by CITY for 
Task Series 100 through 400, no later than 360 calendar days after Notice to Proceed (NTP), 
with exception of sewer lines that could not be accessed by CONTRACTOR for reasons 
beyond CONTRACTOR’s control as determined by CITY. CONTRACTOR shall maintain a 
consistent deliverable schedule by providing CITY with approximately 25,000 LF of 
inspection data every 60 days.   

B. CITY will perform quality control reviews within three (3) weeks upon receipt of deliverable 
and will provide CONTRACTOR with a quality review form (QRF) noting questions, 
comments, discrepancies, or errors that require CONTRACTOR review and/or correction.  
CONTRACTOR shall return the corrected deliverable and the QRF with response comments 
within three (3) weeks upon receipt of the QRF.   

III. BASIC SCOPE OF SERVICES 

A. The CONTRACTOR will provide the following services for each Task Series as written below.  

 

TASK SERIES 100 - PROJECT MANAGEMENT AND ADMINISTRATION 

The purpose of Project Management and Administration will be to manage, direct and oversee each 
element of Basic Services identified herein and subcontractors employed by the CONTRACTOR in 
completion of the Work. The following management activities will be provided by CONTRACTOR. 
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 Project Management Services 
 

CONTRACTOR will provide project management services necessary for the administration of the 
Project, including efforts required for proper resource allocation, schedule development and 
monitoring, budget review and control, client coordination, internal quality assurance/quality 
control (QA/QC) activities and other standard and customary activities required for timely 
completion of the Work. CONTRACTOR will prepare and submit invoices in a form that is 
acceptable to the CITY.  CONTRACTOR shall deliver daily notification via e-mail to CITY Project 
Manager identifying number of crews and approximate working location of each crew for the day. 

 Schedule Development and Monitoring 
 

CONTRACTOR shall submit a proposed project schedule for the CITY’s acceptance within ten 
(10) calendar days after a written Notice to Proceed is issued by the CITY. The proposed project 
schedule shall include a detailed and comprehensive schedule utilizing a critical path method 
diagram network that shows start and finish Milestone dates for each deliverable including field 
work and all other activities necessary to meet the contract completion dates stated in Section II, 
Paragraph A. After final acceptance of the proposed project schedule by the CITY, it shall be 
considered the project baseline schedule and shall be used by the CONTRACTOR for planning, 
scheduling, managing, and executing the Work. The project baseline schedule shall not be changed 
without the written consent of CITY.  CONTRACTOR shall provide, at least once every thirty (30) 
calendar days, updated information on the project schedule. The updated information on the project 
schedule shall not modify any Milestone dates in the project schedule that the CITY has previously 
approved. 

 Monthly Project Progress Status Reports 
 
CONTRACTOR shall prepare and submit to CITY monthly project progress status reports that 
identify the Work that has been performed in the period, work activities anticipated in the next 
month, action items required of the CITY for an efficient and effective delivery of 
CONTRACTOR’s services, potential project scope variances with corrective actions suggested by 
CONTRACTOR, a general assessment of CONTRACTOR’s ability to meet project HRD goals and 
schedule milestones, including identification of any delays beyond its control, and an estimate of 
the work percent completion for each task series in the Scope of Services based on the value of the 
work completed.  
 

The monthly project status report shall also include a ‘Project Summary Report’, ‘Cannot Access 
list with map of proposed clearing requests (if applicable)’, and ‘Cable Footage Calibration Logs’, 
all in accordance with the SEWER LINE INSPECTION PROTOCOL. In addition, the 
CONTRACTOR shall provide a monthly project schedule update and a summary table showing; 
the total length of sewer within each inspection package, the length of sewer that has been inspected, 
the length of sewer that needs to be inspected, total number of CNL and CNO manholes within each 
inspection package, number of CNL/CNO manholes completed, number of CNL/CNO manholes to 
be completed, and percent complete for all quantified work elements.  
A short narrative shall be provided describing the work activities performed for each task within a 
given task series. CITY will provide direction to CONTRACTOR in a timely manner with respect 
to each potential variance discussed in each monthly project progress status report.  

DocuSign Envelope ID: FFDA4AEE-2D50-492F-B6EC-064011AC6A90



 

Professional Services Contract No. 1633 or 1634/Project No. 60810100 5/26/2021
  
        
 Page 4 of 11  

 Invoicing 
 

CONTRACTOR shall submit invoices for Task Series 200, 300 and 400 at each inspection package 
completion.  CONTRACTOR will not be paid until the data has been accepted by CITY in 
accordance with the CITY’s quality control and quality assurance process as described in the 
SEWER LINE INSPECTION PROTOCOL.  CONTRACTOR shall be paid the unit prices and 
hourly rates listed in Attachment C.  To be paid the hourly rates CONTRACTOR shall meet or 
exceed the “Minimum Requirements for Hourly Rates” as detailed in Attachment C.   

Each invoice submittal will consist of 1) an invoice showing unit rates and quantities for each Task 
Series with backup documentation as required, 2) a M/WBE utilization report required by the 
CITY’s Human Relations Department (HRD). 

 Monthly Project Coordination Meetings 
 

Participate in up to twelve (12) monthly coordination meetings to discuss submittals, project 
progress, budget and schedule status, current issues, and potential variances in the scope of work.  
Anticipated future activities and CITY action items will also be discussed.  Prepare and submit an 
agenda to CITY prior to each meeting and prepare/distribute meeting minutes.  

 Subcontractor Management 
 

CONTRACTOR will manage the efforts of its subcontractors. CONTRACTOR will develop scopes 
of work for each subcontractor, monitor their progress, review and approve their invoices, oversee 
adherence to the approved QA/QC plan, monitor adherence to document preparation standards of 
CONTRACTOR and CITY, and generally oversee each subcontractor’s project performance. CITY 
has established MBE and WBE goals of 6 percent and 14 percent, respectively, for the project. 
CONTRACTOR will prepare monthly M/WBE subcontractor utilization reports and submit in the 
required format to the CITY’s Human Relations Department. 

Task 107 Work Order Management 

The CITY shall enter the assets to be inspected for each inspection package into the CITY’s web-
based work order management application for work order creation prior to the start of inspection 
work.  On a monthly basis, CONTRACTOR shall submit completed work orders for closure 
approval.  If required, CONTRACTOR shall modify work orders and/or enter additional assets 
within the CITY’s web-based work order management application based on assets inspected during 
that pay cycle. CONTRACTOR shall follow the work tracking application user protocol provided 
by the CITY. 

Payment Considerations: 

Separate payment shall not be made for project management and administration but shall be 
included in the unit prices for which payment is made as detailed in Attachment C. 

TASK SERIES 200 - LARGE DIAMETER SEWER INSPECTION 

The purpose of the sewer inspection is to identify and document all defects and provide an overall 
condition assessment of the asset. All inspections, defect identification, data collection, reporting, 
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and storage shall be completed in conformance with the requirements of the SEWER LINE 
INSPECTION PROTOCOL. 

The CONTRACTOR shall be responsible for performing sewer inspections including but not 
limited to closed-circuit television (CCTV), sound navigation and ranging (SONAR), light 
amplification by stimulated emission of radiation (LASER), light detection and ranging (LIDAR), 
Sewer Walk with CCTV and Rebound Hammer Tests. 

A detailed summary of sewer line assets to be inspected and recommended inspection technology 
to be utilized, based on manhole inspections performed by CITY’s Smart Sewer Program, will be 
provided to the CONTRACTOR by the CITY prior to commencing Work. The CITY anticipates 
providing several packages of approximately 10,000 to 50,000 LF throughout the contract duration 
until all contract funds are expended.  Contractor shall also anticipate special assignments with high 
priority that may consist of 200 to 10,000 LF.  

If the CONTRACTOR determines the CITY’s recommended inspection technology is not feasible 
or not recommended due to actual asset and site conditions, the CONTRACTOR shall recommend 
a substitute inspection technology for CITY approval.  

The CONTRACTOR shall start Work within twenty-one (21) calendar days after a written Notice 
to Proceed is issued by the CITY.  All inspection Work must be completed by the end of the Contract 
Times as specified in Section II of this Scope of Services regardless of the size, type or condition of 
the sewer. It is the responsibility of the CONTRACTOR to provide sufficient equipment and 
workforce to complete the Work within the established Contract Times as defined in Section II of 
this Scope of Services. 

Payment Considerations: 

1. Item No. 201 - Full Length CCTV Inspection: The CCTV inspection shall be conducted 
in a manner that provides an unobstructed view of the pipe above the flowline and the 
pipe shall be free of debris and obstructions that significantly impede visibility. If these 
requirements are unable to be met while performing the inspection, CONTRACTOR shall 
inform CITY of the conditions and the CITY will provide guidance for proceeding. Unit 
prices shall be paid for CCTV inspection on a per foot basis as listed in Attachment C. 
The basis for payment will be the total pipe length between access points along the 
existing sewer centerline from access point wall to access point wall as determined by the 
inspection data. 

2. Item No. 202 - Full Length Sewer Walk Inspection: The sewer walk inspection shall be 
conducted based on observed conditions related to height of the sewer asset and depth of 
flow described in the SEWER LINE INSPECTION PROTOCOL. If the observed sewer 
conditions do not meet the requirements described in the SEWER LINE INSPECTION 
PROTOCOL, CONTRACTOR shall inform CITY of the conditions and the CITY will 
provide guidance for proceeding. Unit prices shall be paid for sewer walk inspection on a 
per foot basis as listed in Attachment C. The basis for payment will be the total pipe 
length between access points along the existing sewer centerline from access point wall 
to access point wall as determined by the inspection data. 

3. Item No. 203 - Full Length Multi-Sensor Inspection (HDCCTV, SONAR, and LASER or 
LIDAR): The multi-sensor inspection shall be conducted in a manner that provides an 
unobstructed view of the pipe above the flowline. If these requirements are unable to be 

DocuSign Envelope ID: FFDA4AEE-2D50-492F-B6EC-064011AC6A90



 

Professional Services Contract No. 1633 or 1634/Project No. 60810100 5/26/2021
  
        
 Page 6 of 11  

met while performing the inspection, CONTRACTOR shall inform CITY of the 
conditions and the CITY will provide guidance for proceeding. Unit prices shall be paid 
for a multi-sensor inspection that collects HDCCTV, SONAR, and LASER or LIDAR 
data, but only processes HDCCTV data, on a per foot basis as listed in Attachment C. 
The basis for payment will be the total pipe length between access points along the 
existing sewer centerline from access point wall to access point wall as determined by the 
inspection data. 

4. Item No. 204 - Full Length Multi-Sensor Inspection (HDCCTV and SONAR): The multi-
sensor inspection shall be conducted in a manner that provides an unobstructed view of 
the pipe above the flowline. If these requirements are unable to be met while performing 
the inspection, CONTRACTOR shall inform CITY of the conditions and the CITY will 
provide guidance for proceeding. Unit prices shall be paid for a multi-sensor inspection 
that collects HDCCTV and SONAR data, but only processes HDCCTV data, on a per foot 
basis as listed in Attachment C. The basis for payment will be the total pipe length 
between access points along the existing sewer centerline from access point wall to access 
point wall as determined by the inspection data. 

5. Item No. 205 - Data Processing (SONAR): CONTRACTOR shall not process SONAR 
inspection data without prior written authorization by CITY. Unit prices shall be paid for 
multi-sensor inspection data processing of SONAR data, on a per foot basis as listed in 
Attachment C. The basis for payment will be the total pipe length between access points 
along the existing sewer centerline from access point wall to access point wall as 
determined by the inspection data. 

6. Item No. 206 - Data Processing (LASER or LIDAR): CONTRACTOR shall not process 
LASER or LIDAR inspection data without prior written authorization by CITY. Unit 
prices shall be paid for multi-sensor inspection data processing of LASER or LIDAR data, 
on a per foot basis as listed in Attachment C. The basis for payment will be the total pipe 
length between access points along the existing sewer centerline from access point wall 
to access point wall as determined by the inspection data. 

7. Item No. 207 - Rebound Hammer Test: Rebound Hammer Tests shall be performed at the 
circumferential pipe location and longitudinal spacing interval as described in the SEWER 
LINE INSPECTION PROTOCOL. Unit prices shall be paid for on a per each longitudinal 
testing location basis as listed in Attachment C. The basis for payment will be the total 
number longitudinal testing locations performed as determined by the data deliverables.  

Deliverables:  

1. Inspection Data: Data deliverables shall be made by inspection package. Inspection 
packages will contain approximately 25,000 linear feet of sewer assets with varying 
inspection technology recommendations. CONTRACTOR shall submit data deliverables 
in accordance with the SEWER LINE INSPECTION PROTOCOL. 

2. Project Status Reports: CONTRACTOR shall provide a monthly Project Status Report 
per the SEWER LINE INSPECTION PROTOCOL. 

3. Map Change Forms: CONTRACTOR shall provide Map Change Forms per the SEWER 
LINE INSPECTION PROTOCOL at the frequency described herein: 
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a. New Structure: Weekly 
b. Change in Structure Type: Weekly 
c. Flow Direction: By Inspection Package 
d. Does Not Exist (DNE): By Inspection Package 
e. Connectivity:  By Inspection Package 

    

TASK SERIES 300 - MANHOLE LOCATING AND OPENING 

During the course of the performance of manhole inspections by CITY’s SSP Team, there will be 
manholes that cannot be opened or could not be located. CONTRACTOR shall locate and open 
manholes as they are identified by CITY’s SSP Team.  “Can Not Locate (CNL)” and a “Can Not 
Open (CNO)” lists will be developed and provided to the CONTRACTOR at the same time as the 
Inspection Lists. The CONTRACTOR shall locate and open the listed manholes within the 
established Contract times as defined in Section II of this Scope of Services.  The CONTRACTOR 
will need to allocate the resources (equipment and manpower) to locate and/or open the identified 
manholes within the designated time frame as defined in Section II of this Scope of Services. In the 
course of the sewer inspection work, the CONTRACTOR may find existing manholes below grade 
that are not on the original list to be located or opened.  If this occurs, the CONTRACTOR shall 
locate the manhole as described in Task Series 300.  

MANHOLE LOCATING 
The CONTRACTOR shall attempt to locate buried manholes a minimum of thirty (30) minutes per 
manhole by using metal detectors, GPS equipment with sub-meter accuracy or better, probing rods, 
locating sondes, CCTV camera, measuring wheels, or other technology as approved by the CITY. 
Metal detectors shall be capable of locating intermediate sized metal objects at a minimum of three 
(3) feet depth. 

1. Manholes buried below pavement. CONTRACTOR shall locate sewer manholes using metal 
detectors and CCTV camera with locating sonde and surface measurement verification or other 
means to be determined by CONTRACTOR and approved by CITY. CONTRACTOR shall 
verify the manhole location using at least two (2) methods.  For example, use of a locating sonde 
and CCTV length verification from the upstream and/or downstream manhole/s.  After locating 
the manhole, CONTRACTOR shall mark the location on the pavement surface and the adjacent 
curb with footage offset written on the curb, drive a 2-inch or longer mag nail into the pavement 
at the manhole location, and then obtain GPS coordinates of sub-meter or better accuracy.  
CONTRACTOR shall also obtain at least two area photographs from differing vantage points 
(i.e. facing north and south) documenting the manhole location and the surrounding area. The 
manhole number and camera direction shall be written on a white board or sign and be legible 
in the photographs.  The photograph shall be taken at a vantage point that allows the marking 
paint to be visible and at least one identifiable fixed land mark visible in the background or side 
ground.  All photos shall be named with the manhole number, date, and photo number utilizing 
the following schema:  S100-500_20160325_01.  

2. Manholes buried less than or equal to 12-inches: CONTRACTOR shall locate manholes buried 
in unpaved areas using metal detectors, probing rods, shovels, or CCTV camera with locating 
sonde. After locating the manhole and determining that it is buried less than 12-inches deep, 
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CONTRACTOR shall unearth the manhole, open it, verify that it is the correct manhole (i.e. not 
a storm manhole), drive a wood lathe with the manhole number written on it and a 6-inch or 
longer mag stake on the manhole, and then obtain GPS coordinates of sub-meter for better 
accuracy. CONTRACTOR shall also obtain at least two area photographs from differing vantage 
points (i.e. facing north and south) documenting the manhole location and the surrounding area. 
The manhole number and camera direction shall be written on a white board or sign and be 
legible in the photographs.  The photograph shall be taken at a vantage point that allows the 
marking paint to be visible and at least one identifiable fixed land mark visible in the background 
or side ground.  All photos shall be named with the manhole number, date, and photo number 
utilizing the following schema:  S100-500_20160325_01. All manholes unearthed in residential 
areas shall be reburied and surface restored using existing turf salvaged during unearthing.   

3. Manholes buried more than 12-inches: CONTRACTOR shall locate manholes buried in 
unpaved areas using metal detectors, probing rods, shovels, and CCTV camera with locating 
sonde and surface measurement verification or other means as determined by the 
CONTRACTOR and approved by CITY.  CONTRACTOR shall verify the manhole location 
using at least two (2) methods.  For example, use of a locating sonde and CCTV length 
verification from the upstream and/or downstream manhole/s.  After locating the manhole and 
determining that it is buried more than 12-inches deep, CONTRACTOR shall verify that it is 
the correct manhole (i.e. not a storm manhole) using CCTV and locating sonde, drive a wood 
lathe with the manhole number written on it and a 6-inch or longer mag stake on the manhole, 
and then obtain GPS coordinates of sub-meter for better accuracy. CONTRACTOR shall also 
obtain at least two (2) area photographs from differing vantage points (i.e. facing north and 
south) documenting the manhole location and the surrounding area. The manhole number and 
camera direction shall be written on a white board or sign and be legible in the photographs.  
The photograph shall be taken at a vantage point that allows the marking paint to be visible and 
at least one (1) identifiable fixed landmark visible in the background or side ground.  All photos 
shall be named with the manhole number, date, and photo number utilizing the following 
schema:  S100-500_20160325_01. 

Payment Considerations: 

1. Item No. 301 - Manholes buried below pavement: Locating and verifying manholes buried 
below pavement shall be paid for on a unit price basis as listed in Attachment C.  

2. Item No. 302 - Manholes buried less than 12-inches: Locating and opening manholes 
buried less than 12-inches deep shall be paid for on a unit price basis as listed in 
Attachment C.  

3. Item No. 303 - Manholes buried more than 12-inches: Locating and verifying manholes 
buried more than 12-inches deep shall be paid for on a unit price basis as listed in 
Attachment C.  

4. Item No. 304 - Does not exist manhole:  If CONTRACTOR determines through CCTV 
that a manhole does not exist or is abandoned, the CONTRACTOR shall be paid for the 
partial manhole location effort as listed in Attachment C.  If the CONTRACTOR is 
unable to determine through CCTV that a manhole does not exist or is abandoned, the 
CONTRACTOR will not be paid unless pre-approved by the CITY to perform additional 
field investigation services to confirm abandoned sewer systems and be paid in 
accordance with Task Series 300. 

DocuSign Envelope ID: FFDA4AEE-2D50-492F-B6EC-064011AC6A90



 

Professional Services Contract No. 1633 or 1634/Project No. 60810100 5/26/2021
  
        
 Page 9 of 11  

Deliverables: 
Deliverables shall be made by inspection package, to correspond with the same assets included 
in the inspection package deliverables in Task Series 200 and, as specified in Section II of this 
Scope of Services. CONTRACTOR shall submit an excel spreadsheet of the located manholes, 
containing the XY coordinates based on Missouri State Coordinate System of 1983, West Zone 
and NAVD88, photo references, buried depth, nearest location address , paved or unpaved, and 
any significant issues that will affect the CITY’s ability to access and/or raise the manhole (i.e. 
under fence, under shed, 3’ tall retaining wall in conflict, under pile of debris in a junk yard, 
wood fence post in conflict, etc.). Contractor shall also submit photographs in compliance with 
this Scope of Services.  

MANHOLE OPENING 
CONTRACTOR shall employ reasonable efforts to open all manholes including use of 
sledgehammers, pry bars, bond breaking agents, and other equipment.  

If a manhole cover is cracked or broken during the opening process, the CONTRACTOR shall 
attempt to replace the broken cover with a cover provided by the CITY and carried on 
CONTRACTOR’s equipment.  Note, it is not guaranteed that the CITY will have manhole covers 
in stock or that the manhole cover will fit the existing frame.  If the cover cannot be replaced, 
CONTRACTOR shall contact the CITY and the CITY will replace the cover. CONTRACTOR shall 
be responsible for securing the manhole site in unpaved areas and remaining at the manhole location 
in paved areas until CITY crews arrive or alternatively the CONTRACTOR can secure the site with 
street closures or street plates in compliance with City of Kansas City Public Works traffic control 
regulations. 

If the bolts are cut, broken or damaged on a bolt down manhole cover during the opening process, 
the CONTRACTOR shall replace the lid and contact the CITY who will be responsible for replacing 
and resetting the bolts and replacing any damaged portion of the manhole frame and cover. 

Payment Considerations: 

1. Item No. 305 - Manhole Opening. CONTRACTOR shall be paid on a unit price basis as 
listed in Attachment C for each manhole requested to be opened by the City and that is 
opened. No payment shall be made for manholes that are not opened.  

Deliverables: 
CONTRACTOR shall submit to CITY a listing of manholes that were opened or could not be 
opened for each inspection package, as specified in Section II of this Scope of Services. 

TASK SERIES 400 - SEWER CLEANING 

The purpose of the Sewer Line Cleaning is to clean the sewers of debris and any flow obstructions. 

Conduct heavy and/or mechanical sewer cleaning as requested by CITY. If CONTRACTOR 
requires sewer cleaning for passage of inspection equipment, CONTRACTOR shall propose a 
cleaning method and provide an estimate of time to clear the debris. CITY’s representative will 
review the request and discuss alternatives with the CONTRACTOR or approve the cleaning 
request. CONTRACTOR shall not proceed with sewer cleaning work without CITY approval.  
CITY will provide a primary and secondary representative with authority to approve cleaning 
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requests or adjust inspection technologies/techniques to complete the work. The intent of this 
contract is to perform sewer inspections without sewer cleaning first.   

Upon CITY approval to perform sewer cleaning, CONTRACTOR shall conduct sewer cleaning in 
conformance with the requirements of the SEWER LINE INPSECTION PROTOCOL and Section 
02676 – Sewer Line Cleaning specification incorporated into this Contract as Attachments.  CITY 
shall be notified if the time to remove the debris exceeds 25% of the original estimate at the time of 
discovery.   

The CITY will provide a location at the Buckeye Pump Station for debris disposal at no charge to 
the CONTRACTOR.  CONTRACTOR shall be responsible for transport of debris to the Buckeye 
Pump Station (5201 NE Birmingham Road). CONTRACTOR shall inform CITY when the 
container is half full.  CONTRACTOR shall not dump debris into either container if it is half full or 
more.  CONTRACTOR shall completely dewater their trucks prior to dumping debris into the 
CITY’s containers. Dewatering is only permitted to an active sanitary or combined sewer and shall 
occur in method that does not result in waste spillage outside of the sanitary or combined sewer. 
CONTRACTOR shall not under any circumstance dump liquid into the CITY’s containers, street, 
storm sewers, or storm inlets.  If CONTRACTOR fails to comply with the above requirements 
CONTRACTOR will be required to dispose of debris at another non-CITY facility at the 
CONTRACTOR’S cost.    

CONTRACTOR shall be able to utilize water from the City’s potable water system for cleaning 
operation, but shall be responsible for obtaining a water meter from CITY and shall assume 
responsibility for required deposit and for payment of the water used. A backflow preventer will 
be required unless the CONTRACTOR’s equipment meets the requirements for Air Gap usage set 
by the Rules of Department of Natural Resources Division 60 Public Drinking Water Program, 
Chapter 11- Backflow Prevention 10 CSR 60-11.010:  

"(4) Department-Approved Backflow Prevention Assemblies (B). The discharge pipe of an 
approved air-gap shall terminate a minimum of two (2) pipe diameters of the discharge pipe 
above the flood level rim of the receiving vessel: in no case shall the distance be less than 
one inch (1")" 

If a backflow preventer is required, Missouri Department of Natural Resources (MDNR) requires 
that an inspection of the backflow preventer is required every time it is moved and relocated with 
the water meter. The CITY’s Water Meter Group will complete the backflow preventer inspections, 
but it may take up to 72 hours after notification for each inspection to occur, so the CONTRACTOR 
shall plan accordingly in staging their work and obtaining water for cleaning operations.  All costs 
associated with water meter deposit, backflow preventer inspections and staging of work is ancillary 
to the cleaning and CCTV work and no separate payment will be made. 

Payment Considerations for Cleaning in Easements or Rights-of-Way 

1. Item No. 401 - Heavy Cleaning: The CONTRACTOR shall be paid the heavy cleaning 
hourly rates listed in Attachment C.  Heavy Cleaning hours shall be tracked and invoiced 
on a per pipe segment basis.   

2. Item No. 402 - Mechanical Cleaning: The CONTRACTOR shall be paid the mechanical 
cleaning hourly rates listed in Attachment C. Mechanical Cleaning hours shall be tracked 
and invoiced on a per pipe segment basis.   
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Deliverables  

In accordance with the SEWER LINE INSPECTION PROTOCOL and as required for Task Series 
200 Deliverables.   

IV. CITY’S RESPONSIBILITIES 
 
CITY will furnish, as required by Basic Services and not at the expense of the CONTRACTOR, the 
following items: 

A. Provide assistance by placing at CONTRACTOR’s disposal available information pertinent to 
the assignment, including GIS data, information for lines to be cleaned and inspected using 
CCTV, located, or opened and any other data relative thereto.  

B. CITY’s Project Manager will coordinate meetings between City staff and the CONTRACTOR. 

C. Provide location at the Buckeye Pump Station for debris disposal at no cost to 
CONTRACTOR. 

D. Provide “Can Not Locate (CNL)” and “Can Not Open (CNO)” manhole lists developed by 
CITY’s SSP to CONTRACTOR. 

E. Conduct backflow prevention inspection within 72 hours of being notified by CONTRACTOR 
of water meter location used for sewer cleaning. 

F. Repair sewer blockages that cannot be removed by CONTRACTOR using cleaning.  

G. Replacement of broken manhole covers if CONTRACTOR cannot replace. 

H. Replacement and resetting the bolts on bolt down manhole covers. 

 

(End of Scope of Services) 
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ATTACHMENT B 
ELECTRONIC DATA REQUIREMENTS 

 
A. Kansas City Plan Room - Electronic Format Requirements and Naming Conventions 

1. In addition to other deliverables included in this Contract, items listed below are 
requirements to accommodate posting bids documents, plans and specifications on the 
Kansas City Plan Room. 

2. Prime Design Professional/Consultant and Sub-Consultants shall adhere to the following 
electronic format requirements and use the naming conventions as set out below: 
a. Drawings/plans 

(1) Drawings/plans should be rendered as 200-300 dpi PDF Format images.  No 
files may be larger than 5 megabytes in size.  Plans/Drawings numbering should 
follow Form 00015 List of Drawings. 

(2) File names may not include any symbols such as < > : . “ / \ | ? ‘ & # % ^ * ( ) [ ] 
{ } +  

(3) FILE NAMES:  Plans/Drawings numbering should follow Form 00015 List of 
Drawings.  All plans should be named in the following manner:  three digit 
sequential number-brief descriptor.  For example:  001-Cover.pdf or 002-arc1.pdf 

b. CSI specification sections (project manuals) 
(1) CSI specification sections should be named by division, using DIV as a prefix.  

For example:  
(a) DIV01.PDF (Technical, Project Specific) 
(b) DIV02.PDF 
(c) DIV03.PDF 

c. Summary: 
(1) Division 00 and 01 in Microsoft Word or Excel  
(2) Division 2-16 in PDF Format 
(3) Completed document originals of Plans and Diagrams of project must be 

submitted as 200-300 dpi PDF Format images. 
B. General Requirements 

1. Professional Services Consultant/Contractor and its Sub-Consultant/Contractor(s) shall 
provide at a minimum, the following to its staff: 
a. Computer:  Minimum Intel Pentium® 4 Processor 2.4 GHz or equivalent processor 

with 512MB of RAM; recommended Centrino Duo® Processors 1.6 GHz or 
equivalent with 2GB of RAM, or higher. 

b. Computer Operation System:  Windows XP, Windows Vista, or Windows 7 
c. Web Browser:  Microsoft Internet Explorer 9 
d. Work and Spreadsheet Processors:  Microsoft Office Word, Excel and Outlook 
e. Scheduling Software:  Microsoft Project or Primavera 
f. Internet Service Provider:  A reliable ISP in the area of the Project 
g. Connection Speed/Minimum Bandwidth:  DSL, ADSL or T1 Line for transferring 

a minimum of 3 Mbps Downstream and 512 Kbps Upstream 
C. Contract Information Management System - Project Web Requirements 

1. The City will utilize a web based contract information management system/project 
management tool in the administration of this Contract.  This web based application 
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database is a collaboration tool selected and provided by City, which will allow all 
project team members continuous access through the Internet to important 
contract/project data as well as up to the minute decision and approval status information. 

2. Design Professional shall provide and shall require its sub-consultants to provide its 
management personnel assigned to this Contract with access to personal computers and 
the Internet on a daily basis same. 

3. Design Professional shall conduct Project controls, outlined by the City utilizing the web 
based application database selected and provided by City.  This designated web based 
application database will be provided by the Design Professional to its sub-
consultants.  No additional software will be required.  City will assist Design Professional 
in providing training of sub-Consultant’s personnel. 

4. Design Professional shall have and shall require its sub-consultants the responsibility for 
visiting the Project web site on a daily basis, and as necessary to be kept fully appraised 
of Contract/Project developments, for correspondence, assigned tasks and other matters 
that transpire on the site.   
a. These may include but are not limited to:  Contracts, Contract Exhibits, Contract 

Amendments, Drawing Issuances, Addenda, Bulletins, Permits, Insurance & Bonds, 
Safety Program Procedures, Safety Notices, Accident Reports, Personnel Injury 
Reports, Schedules, Site Logistics, Progress Reports, Daily Logs, Non-Conformance 
Notices, Quality Control Notices, Punch Lists, Meeting Minutes, Requests for 
Information, Submittal Packages, Substitution Requests, Monthly Payment Request 
Applications, Supplemental Instructions, Owner Variation Directives, Potential 
Variation Orders, Variation Order Requests, Variation Orders, and the like.   

b. All supporting data including but not limited to shop drawings, product data sheets, 
manufacturer data sheets and instructions, method statements, safety MSDS sheets, 
Substitution Requests and required documentation will be submitted in digital format 
via the web based application database selected and provided by City. 

D. Electronic File Requirements – Closeout 
1. All documents (including as-built drawings) shall be converted or scanned into the Abode 

Acrobat (.PDF) file format and uploaded to the web based application database selected 
and provided by City. 

2. In addition to the standard closeout submittal requirements detailed elsewhere in the 
Contract Documents, the Prime Design Professional/Consultant and Sub-Consultants 
shall also submit all closeout documents including but not limited to all “As-Built 
Drawings”, catalog cuts and Owner’s Operation and Maintenance manuals in digital 
format. 

E. Project Management Communications - Construction 
1. The Contractor shall use the Internet web based contract information management 

system/project management communications tool selected and provided by City, and 
protocols included in that software during the term of this Contract. The use of project 
management communications as herein described does not replace or change any 
contractual responsibilities of the participants. 

2. The project communications database is on-line and fully functional. User registration, 
electronic and computer equipment, and Internet connections are the responsibility of 
each project participant. The sharing of user accounts is prohibited. 
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3. Training: City’s software service provider will provide a group training sessions 
scheduled by City, the cost of which is included in the initial users fee. Users are 
required to attend the scheduled training sessions they are assigned. Requests for specific 
scheduled classes will be on a first come first served basis for available spaces. 
Companies may also obtain group training from City’s software service provider at their 
own expense 

4. Support: City’s software service provider will provide on-going support through on-line 
help files. 

5. Project Archive: The archive shall be available to each team member at a nominal cost.                    
The archive set will contain only documents that the firm has security access to during 
construction. All legal rights in any discovery process are retained. Archive material 
shall be ordered from City’s software service provider. 

6. Copyrights and Ownership: Nothing in this specification or the subsequent                          
communications supersedes the parties’ obligations and rights for copyright or document 
ownership as established by the Contract Documents. The use of CAD files, processes or 
design information distributed in this system is intended only for the project specified   
herein. 

7. Purpose: The intent of using a project management communication tool is to improve 
project work efforts by promoting timely initial communications and responses.  
Secondly, to reduce the number of paper documents while providing improved record 
keeping by creation of electronic document files. 

8. Authorized Users: Access to the web site will be by individuals who are licensed users. 
a. Individuals may use the User Application included in these specifications or may 

request the User Application. 
b. Authorized users will be contacted directly by the web site provider, who will assign 

the temporary user password. 
c. Individuals shall be responsible for the proper use of their passwords and access to 

data as agents of the company in which they are employed. 
9. Administrative Users: Administrative users have access and control of user licenses and 

all posted items. DO NOT POST PRIVATE OR YOUR COMPANY 
CONFIDENTIAL ITEMS IN THE DATABASE! Improper or abusive language 
toward any party or repeated posting of items intended to deceive or disrupt the work of 
the project will not be tolerated and will result in deletion of the offensive items and 
revocation of user license at the sole discretion of the Administrative User(s). 
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EXHIBIT C - UNIT PRICES

Project Title. Annual Sewer Rehabilitation: Large Diameter City-Wide Sewer Inspection Area 1 or 2

Item No. Item Description: Units Quantity Rate Total Minimum Requirements for Unit Rates

Task Series 200 Large Diameter Sewer Inspections

201 Full Length CCTV Inspection for Sewer Sizes 30-in to 216-in Linear Feet 60,000 2.25$       135,000.00$       

202 Full Length Sewer Walk Inspection for Sewer Sizes 72-in to 216-in Linear Feet 5,000 13.75$     68,750.00$      Includes CCTV

203 Full Length Multi-Sensor Inspection: HDCCTV, SONAR, and LASER or

LIDAR for Sewer Sizes 30-in to 216-in

Linear Feet 30,000 3.00$       90,000.00$      

204 Full Length Multi-Sensor Inspection: HDCCTV and SONAR for Sewer

Sizes 30-in to 216-in

Linear Feet 5,000 2.75$       13,750.00$      

205 Data Processing: SONAR Linear Feet 35,000 2.00$       70,000.00$      

206 Data Processing: LASER or LIDAR Linear Feet 30,000 2.50$       75,000.00$      

207 Rebound Hammer Test Each 75 600.00$      45,000.00$      Perform 3 tests in accordance with the Sewer Line Inspection Protocol (3 O'clock, 9 O'clock, and 12 

O'clock) per longitudinal testing location.

Task Series 300 Manhole Opening and Locating

301 Manhole Locate Buried Below Pavement Each 10 400.00$      4,000.00$     NA

302 Manhole Locate Buried Less Than or Equal to 12" Each 35 500.00$      17,500.00$      NA

303 Manhole Locate Buried Greater Than 12" Each 10 600.00$      6,000.00$     NA

304 Does Not Exist Manhole Each 15 150.00$      2,250.00$     NA

305 Manhole Opening Each 20 250.00$      5,000.00$     NA

Task Series 400 Sewer Cleaning

401 Heavy Cleaning Hour 150 240.00$      36,000.00$      One cleaning truck, one operator, and one laborer

402 Mechanical Cleaning Hour 100 500.00$      50,000.00$      One cleaning truck, two bucket machines, three operators, and one laborer

Allowance Authorization  $      131,750.00 To complete additional assigned work as needed

TOTAL=  $      750,000.00 Mathematical errors will be corrected at the City's discretion for the purposes of proposal evaluation.

Ace Pipe Cleaning Inc. 

6601 Universal Ave. 

Kansas City, MO 64120

00411 Itemized Prices 022005 Contract Central

Proposer: Ace Pipe Cleaning Inc.

Project No. 60810100, Contract No. 1633 or 1634

Theresa Calvert, Vice President
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ATTACHMENT D
CITY – LICENSED GEOGRAPHICAL INFORMATION SYSTEM DATA 

CITY will provide licensed materials for Geographical Information Systems to be used for the 
project as follows: 
Grant of License.  CITY grants to DESIGN PROFESSIONAL and DESIGN PROFESSIONAL 
hereby accepts, upon the express terms and conditions contained in this Agreement, a non-
exclusive License to use the information described herein in the form produced and maintained 
by the Geographical Information System produced and maintained by City. 

License Materials.  The materials licensed for use by DESIGN PROFESSIONAL under this 
Agreement are the forms which can be read or manipulated by computer of the geographical and 
physical characteristic information collected and assimilated in the records of City (“Licensed 
Materials”). 

Use of Licensed Materials.  Subject to the terms, conditions and prohibitions of this Agreement, 
DESIGN PROFESSIONAL shall be entitled to use the information contained in the Licensed 
Materials to accomplish the scope of services provided by DESIGN PROFESSIONAL.  At the 
completion of the Agreement, DESIGN PROFESSIONAL shall return all materials to the CITY, 
and shall permanently remove the Licensed Materials from any media used by DESIGN 
PROFESSIONAL.  At the end of the Agreement, DESIGN PROFESSIONAL shall provide a 
written certification that all materials are returned and that all Licensed Materials, including 
copies, have been removed from the equipment or media of DESIGN PROFESSIONAL. 

Transfer of Licensed Materials. This license is expressly nontransferable and DESIGN 
PROFESSIONAL shall not transfer any interest, entitlement or obligation under this Agreement 
to any other person or entity. 

Data.  The data and information contained in the Licensed Materials shall be those files and 
systems as recorded and existing as of the time DESIGN PROFESSIONAL requests the 
information. 

Title.  The custody and title and all other rights and interests in the Licensed Materials are and 
shall at all times remain with the CITY and with the Offices or officials of the CITY having 
official custody of the Licensed Materials. 

Not Public Records.  The database in the form of the Licensed Materials is proprietary, 
intellectual property of the CITY and shall not be considered or deemed as open, public records, 
except as provided in §256.670, RSMo.  DESIGN PROFESSIONAL shall and hereby expressly 
agrees that it will, recognize the property interests of CITY and CITY agrees that it is not, 
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pursuant to this License, a custodian of any open, public records, except as may exist pursuant to 
§256.670 RSMo. 
 
Access to Materials.  Pursuant to the terms and conditions of this agreement, DESIGN 
PROFESSIONAL shall be provided access to obtain the Licensed Materials in a periodic basis 
for the term of this Agreement.  As provided in this Agreement, DESIGN PROFESSIONAL, 
shall be entitled to any Modifications, updates, renewals or additional data or information under 
the License granted by this Agreement. 
 
Updated Material and Modifications.  CITY shall in accordance with this Agreement and upon 
request of the DESIGN PROFESSIONAL provide to DESIGN PROFESSIONAL updates to or 
modifications of all or any specific parts of the data or information in the Licensed Materials.  
Any such updates or modifications provided by CITY shall be covered by and subject to each 
and all of the terms and conditions of this Agreement.  Furthermore, upon completion or 
termination of this Agreement, DESIGN PROFESSIONAL, will provide to CITY in a 
compatible form, updated information developed during the execution of the Scope of Services 
provided by DESIGN PROFESSIONAL. 
 
Data Contents. The data contained in the materials licensed by CITY to DESIGN 
PROFESSIONAL under this Agreement shall include that information necessary to allow 
DESIGN PROFESSIONAL to perform scope of services outlined in the Agreement. 
 
Waiver.  The waiver of any breach of any provision of this license shall not constitute a waiver 
of any subsequent breach of the same or other provisions of the Agreement. 
 
Modifications.  Any modification to the rights provided herein for licensed materials shall be in 
writing executed by each party. 
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HRD DOCUMENTS 

1. 00450 HRD Form 08:  Contractor  Utilization Plan & Request for Waiver

2. 00450.01: HRD Letter of Intent to Subcontract

3. 00460 HRD Form 10:  Timetable for MBE/WBE Utilization

4. 00470 HRD Form 11:  Request for Modification or Substitution

5. 01290.14: Contractor Affidavit for Final Payment

6. 01290.15: Subcontractor Affidavit for Final Payment
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CONTRACTOR UTILIZATION PLAN/REQUEST FOR WAIVER 
 
 

Project Number ____________________________________________ 
 

Project Title _______________________________________________ 
 
 
______________________________________________________      _____________________ 

                (Department Project)                                                  Department 
 
______________________________________________________________________________ 

                          (Bidder/Proposer) 
 
STATE OF ____________________ ) 

 ) ss 
COUNTY OF __________________ ) 
 

I, _______________________________, of lawful age and upon my oath state as 
follows: 
 
1. This Affidavit is made for the purpose of complying with the provisions of the MBE/WBE 

submittal requirements on the above project and the MBE/WBE Program and is given on 
behalf of the Bidder/Proposer listed below. It sets out the Bidder/Proposer’s plan to utilize 
MBE and/or WBE contractors on the project.  

 
2.  The project goals are __________ % MBE and __________ % WBE.   Bidder/Proposer 

assures that it will utilize a minimum of the following percentages of MBE/WBE 
participation in the above project:  

 
BIDDER/PROPOSER PARTICIPATION:________%   MBE _______%   WBE 
 

3.  The following are the M/WBE subcontractors whose utilization Bidder/Proposer warrants 
will meet or exceed the above-listed Bidder/Proposer Participation.  Bidder/Proposer 
warrants that it will utilize the M/WBE subcontractors to provide the goods/services 
described in the applicable Letter(s) of Intent to Subcontract, copies of which shall 
collectively be deemed incorporated herein).  (All firms must currently be certified by 
Kansas City, Missouri) 

 
a. Name of M/WBE Firm  ______________________________________________ 

Address  __________________________________________________________ 
Telephone No.  _____________________________________________________ 
I.R.S. No.   ________________________________________________________ 

 
b. Name of M/WBE Firm  ______________________________________________ 

Address  __________________________________________________________ 
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Telephone No.  _____________________________________________________ 
I.R.S. No.   ________________________________________________________ 

 
c. Name of M/WBE Firm  ______________________________________________ 

Address  __________________________________________________________ 
Telephone No. _____________________________________________________ 
I.R.S. No.   ________________________________________________________ 

 
d. Name of M/WBE Firm  ______________________________________________ 

Address  __________________________________________________________ 
Telephone No. _____________________________________________________ 
I.R.S. No.   ________________________________________________________ 

 
e. Name of M/WBE Firm  ______________________________________________ 

Address  __________________________________________________________ 
Telephone No.  _____________________________________________________ 
I.R.S. No.   ________________________________________________________ 

 
f. Name of M/WBE Firm  ______________________________________________ 

Address  __________________________________________________________ 
Telephone No. _____________________________________________________ 
I.R.S. No.   ________________________________________________________ 
 

 
(List additional M/WBEs, if any, on additional page and attach to this form) 

 
4. The following is a breakdown of the percentage of the total contract amount that 

Bidder/Proposer agrees to pay to each listed M/WBE:  
 

MBE/WBE BREAKDOWN SHEET 
 
MBE FIRMS: 

                                   Subcontract        Weighted         % of Total 
     Name of MBE Firm                        Supplier/Broker/Contractor         Amount*    Value**           Contract  
_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

TOTAL MBE $ / TOTAL MBE %:   $____________         ______% 

______________________________________________________________________________ 
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WBE FIRMS: 

                                    Subcontract       Weighted         % of Total 
     Name of WBE Firm                       Supplier/Broker/Contractor         Amount*   Value**           Contract  
 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

_____________________ _____________________  __________   _______      _______ 

TOTAL WBE $ / TOTAL WBE %:   $____________         ______% 

_____________________________________________________________________________ 

*“Subcontract Amount” refers to the dollar amount that Bidder/Proposer has agreed to pay each 
M/WBE subcontractor as of the date of contracting and is indicated here solely for the purpose of 
calculating the percentage that this sum represents in proportion to the total contract amount.  
Any contract amendments and/or change orders changing the total contract amount may alter the 
amount due an M/WBE under their subcontract for purposes of meeting or exceeding the 
Bidder/Proposer participation.  
 
**“Weighted Value” means the portion of the subcontract amount that will be credited towards 
meeting the Bidder/Proposer participation.  See HRD Forms and Instructions for allowable credit 
and special instructions for suppliers. 
 

5. Bidder/Proposer acknowledges that the monetary amount to be paid each listed M/WBE for 
their work, and which is approved herein, is an amount corresponding to the percentage of the 
total contract amount allocable to each listed M/WBE as calculated in the MBE/WBE 
Breakdown Sheet.  Bidder/Proposer further acknowledges that this amount may be higher than 
the subcontract amount listed therein as change orders and/or amendments changing the total 
contract amount may correspondingly increase the amount of compensation due an M/WBE 
for purposes of meeting or exceeding the Bidder/Proposer participation 

 
6.   Bidder/Proposer acknowledges that it is responsible for considering the effect that any change 

orders and/or amendments changing the total contract amount may have on its ability to meet 
or exceed the Bidder/Proposer participation. Bidder/Proposer further acknowledges that it is 
responsible for submitting a Request for Modification or Substitution if it will be unable to 
meet or exceed the Bidder/Proposer participation set forth herein. 

 
7. If Bidder/Proposer has not achieved both the M/WBE goal(s) set for this Project, 

Bidder/Proposer hereby requests a waiver of the MBE and/or WBE goal(s) that 
Bidder/Proposer has failed to achieve 
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8.  Bidder/Proposer will present documentation of its good faith efforts, a narrative summary 

detailing its efforts and the reasons its efforts were unsuccessful when requested by the City. 
 
9.  I hereby certify that I am authorized to make this Affidavit on behalf of the Bidder/Proposer 

named below and who shall abide by the terms set forth herein: 
 

Bidder/Proposer primary contact:            
Address:              _________ 
              _________ 
Phone Number:            _________ 
Facsimile number:           _________ 
E-mail Address:             _________ 
       
           By:  __________________________________ 
           Title: __________________________________ 
           Date: __________________________________ 
           (Attach corporate seal if applicable) 
 
 

Subscribed and sworn to before me this ______ day of ___________________,  20__. 
 
 
My Commission Expires:   __________________         _________________________________ 

Notary Public 
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LETTER OF INTENT TO SUBCONTRACT 

PART I: Prime Contractor_________________________________________ agrees to enter into a contractual 

agreement with M/W/DBE/Section 3 Subcontractor _________________________ who will provide the following 

goods/services in connection with the above-reference contract: [Insert a brief narrative describing goods/services to be 

provided. Broad Categorizations (e.g., "electrical," "plumbing," etc.) or the listing of NAICS Codes in which M/W/DBE 

Subcontractor is certified are insufficient and may result in denial of this Letter of Intent to Subcontract.]

__________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________

for an estimated amount of $_____________________ (or _____% of the total estimated contract value.) 

M/WBE Vendor type: Subcontractor/manufacturer (counts as 100% of contract value towards goals) 

Supplier (counts as 60% of the total dollar amount paid or to be paid by a prime 

contractor for supplies or goods towards goals)  

Broker (counts as 10% of the total dollar amount paid or to be paid by a prime  

  contractor for supplies or goods towards goals)  

M/W/DBE/Section 3 Subcontractor is, to the best of Prime Contractor's knowledge, currently certified with the City of 

Kansas City's Human Relations Department to perform in the capacities indicated herein. Prime Contractor agrees to 

utilize M/W/DBE Subcontractor in the capacities indicated herein, and M/W/DBE Subcontractor agrees to work on the 

above-referenced contract in the capacities indicated herein, contingent upon award of the contract to Prime Contractor. 

PART 2: This section is to be completed by the M/W/DBE subcontractor listed above. Please attach additional sheets 

as needed for more than one intended sub-tier contract. IMPORTANT: Falsification of this document will result in 

denial and other remedies available under City Code.  

Select one: The M/W/DBE Subcontractor listed above IS NOT subcontracting any portions of the above-stated 

scope of work(s). (Continue to Part 3.)  

The M/W/DBE Subcontractor listed above IS subcontracting certain portions of the above stated scope 

of work(s) to: 

(1) Company name: _________________________________________________________________________

Full address: ___________________________________________________________________________________

Street number and name           City, State and Zip Code

Primary contact: ___________________________________________________________

Name Phone 

a) This subcontractor is (circle one): MBE WBE DBE N/A  

i: If this subcontractor is an M/W/DBE certified with the City of Kansas City, Missouri, a separate Letter 

of Intent must be attached to this document. 

ii. If this subcontractor is NOT a certified M/W/DBE certified with the City of Kansas City, Missouri, the

firm must still be listed for reporting purposes but a Letter of Intent is not required.

b) Scope of work to be performed: _______________________________________________

c) The dollar value of this agreement is: ___________________________________________

Project Name/Title  

Project Location/Number 

 Check one: 

 Original LOI: 

 Updated LOI: 
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PART 3:  

NOTE: SIGNATURES AND NOTARIZATIONS REQUIRED FOR NEW LETTERS OF INTENT (LOI); 

SIGNATURES ONLY FOR UPDATED LOI (ADDING VALUE TO EXISTING CONTRACT).   

        

PRIME CONTRACTOR BUSINESS NAME: ________________________________________________  

__________________________________________ _______________________________________ 
Signature: Prime Contractor    Print Name  

_________________________________________ _______________________________________    
Title        Date       

 

State of     )          

County of    )          

I, ___________________________, state that the above and foregoing is based on my best knowledge  

and belief.          

  Subscribed and sworn to before me, a notary public, on this       

  day of ______ , 20____   

  My Commission Expires: ____________________ ________________________________  
                                                         Notary Public    
STAMP:             

 

 

 

MWDBE SUBCONTRACTOR BUSINESS NAME: __________________________________________  

__________________________________________ _______________________________________ 
Signature: Prime Contractor    Print Name  

_________________________________________ _______________________________________    
Title        Date       

 

State of     )          

County of    )          

I, ___________________________, state that the above and foregoing is based on my best knowledge  

and belief.          

  Subscribed and sworn to before me, a notary public, on this       

  day of ______ , 20____   

  My Commission Expires: ____________________ ________________________________  
                                                         Notary Public    
STAMP:             
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TIMETABLE FOR MBE/WBE UTILIZATION 
  
 

(This form should be submitted to the City after contract award.) 
 
I, __________________________________, acting in my capacity as _____________________ 
                         (Name)                                                                             (Position with Firm) 
of __________________________________, with the submittal of this Timetable, certify that                  

(Name of Firm) 
the following timetable for MBE/WBE utilization in the fulfillment of this contract is correct and 
true to the best of my knowledge. 
 
 ALLOTTED TIME FOR THE COMPLETION OF THIS CONTRACT 
 (Check one only) 
 

15 days ___    75 days ___  135 days ___ 
30 days ___    90 days ___  150 days ___  
45 days ___  105 days ___  165 days ___ 
60 days ___  120 days ___  180 days ___ 
Other    _____________________ (Specify) 

 
Throughout ____________________________ Beginning 1/3 ___________________________ 
Middle 1/3 _____________________________ Final 1/3 _______________________________ 
Beginning 1/3 _________%               Middle 1/3 _________%                 Final 1/3 __________% 
 
PLEASE NOTE:  Any changes in this timetable require approval of the Human Relations 
Department in advance of the change. 
 
If you have any questions regarding the completion of this form, please contact the Department 
of Human Relations at:    (816) 513-1818. 
 
 

__________________________________________ 
        (Signature) 

 
__________________________________________ 

(Position with Firm) 
 

__________________________________________ 
(Date) 
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REQUEST FOR MODIFICATION OR SUBSTITUTION 
 

 
(This Form must be submitted to HRD to request substitutions for an MBE/WBE listed in the Contractor Utilization 
Plan or for modification of the amount of MBE/WBE participation listed in the Contractor Utilization Plan.  This 
Form shall be an amendment to the Contractor Utilization Plan.) 

 
BIDDER/PROPOSER/CONTRACTOR: _________________________________________________ 
ADDRESS:   _________________________________________________________________________ 
PROJECT NUMBER OR TITLE:  ______________________________________________________ 
AMENDMENT/CHANGE ORDER NO: (if applicable) ____________________________________ 
 

Project Goals:     ________%   MBE _______%   WBE 
Contractor Utilization Plan:   ________%   MBE _______%   WBE 
 

1.  I am the duly authorized representative of the above Bidder/Contractor/Proposer and am authorized to 
request this substitution or modification on behalf of the Bidder/Contractor/Proposer. 

 
2.  I hereby request that the Director of HRD recommend or approve: (check appropriate space(s)) 
 

a.   ____ A substitution of the certified MBE/WBE firm _____________________________, 
                  (Name of new firm) 

to perform ______________________________________________________, 
    (Scope of work to be performed by new firm) 
 
for the MBE/WBE firm ________________________________ which is currently 
    (Name of old firm) 
listed on the Bidder’s/Contractor’s/Proposer’s Contractor Utilization Plan to  
 
perform the following scope of work: _____________________________. 

(Scope of work of old firm) 
 

b.   ____A modification of the amount of MBE/WBE participation currently listed on the 
Bidder’s/Contractor’s/Proposer’s Contractor Utilization Plan from  

 
______ % MBE ______% WBE (Fill in % of MBE/WBE Participation currently listed on  
Contractor Utilization Plan) 
 

TO 
 

______% MBE ______% WBE (Fill in New % of MBE/WBE Participation requested for 
Contractor Utilization Plan) 
 

c.   Attach 00450.01 Letter of Intent to Subcontract letter for each new MBE/WBE to be added. 
d. Attach a copy of the most recent 00485.01 or on-line M/WBE Monthly Utilization Report  

 
3. Bidder/Contractor/Proposer states that a substitution or modification is necessary because: (check 

applicable reason(s) ) 
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___The MBE/WBE listed on the Contractor Utilization Plan is non-responsive or cannot perform. 
 
___The MBE/WBE listed on the Contractor Utilization Plan has increased its previously quoted 

price without a corresponding change in the scope of work. 
 
___The MBE/WBE listed on the Contractor Utilization Plan has committed a material default or 

breach of its contract. 
 
___Requirements of the scope of work of the contract have changed and make subcontracting not 

feasible or not feasible at the levels required by the goals established for the contract. 
 
___The MBE/WBE listed on the Contractor Utilization Plan is unacceptable to the City 

contracting department. 
 
___Bidder/Contractor/Proposer has not attempted intentionally to evade the requirements of the 

Act and it is in the best interests of the City to allow a modification or substitution. 
 

4.  The following is a narrative summary of the Bidder’s/Contractor’s/Proposer’s good faith efforts 
exhausted in attempts to substitute the MBE/WBE firm named above which is currently listed on the 
Contractor Utilization Plan with other qualified, certified MBE/WBE firms for the listed scope of 
work or any other scope of work in the project:    

 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
 

5.  Bidder/Proposer/Contractor will present documentation when requested by the City to evidence its 
good faith efforts. 

 
Dated:_____________________________  _______________________________________ 

(Bidder/Proposer/Contractor) “Company Name” 
 

       _______________________________________ 
  By:     (Authorized Representative) “signature” 
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CONTRACTOR AFFIDAVIT FOR FINAL 
PAYMENT 

 
 Project Number   
 
 Project Title   
 
 

 
STATE OF  ) 
 )SS 
COUNTY OF  ) 
 
The Undersigned,   of lawful 
  (Name) 

age, being first duly sworn, states under oath as follows: 

 
1. I am the   of   who is the general 
 (Title)  (CONTRACTOR) 

CONTRACTOR for the CITY on Project No.   and Project Title  . 
 
2. All payrolls, material bills, use of equipment and other indebtedness connected with the Work for this Project 

have been paid and all Claims of whatever nature have been satisfied, as required by the Contract. 
 
3 ()   Prevailing wage does not apply; or 
 

()   All provisions and requirements set forth in Chapter 290, Section 290.210 through and including 
290.340, Missouri Revised Statutes, pertaining to the payment of wages to workmen employed on public works 
projects have been fully satisfied and there has been no exception to the full and complete compliance with 
these provisions and requirements and the Annual Wage Order contained in the Contract in carrying out the 
Contract and Work.  CONTRACTOR has fully complied with the requirements of the prevailing wage law as 
required in the Contract and has attached affidavits from all Subcontractors on this Project, regardless of tier, 
affirming compliance with the prevailing wage law as stipulated in the Contract. 

 
4. I hereby certify that (a) at project completion and pursuant to contractor’s final request for payment, contractor 

achieved (______%) Minority Business Enterprise (MBE) participation and (_____%) Women Business 
Enterprise (WBE) participation on this contract, and (b) listed herein are the names of all certified M/WBE 
subcontractors, regardless of tier, with whom I, or my subcontractors contracted. 

 
1. Name of MBE/WBE Firm  ______________________________________________ 

Address _____________________________________________________________ 
              _____________________________________________________________ 
Telephone Number   (_______) __________________________________________ 
IRS Number _________________________________________________________ 
Area/Scope*of Work __________________________________________________ 
Subcontract Final Amount ______________________________________________ 
 

2. Name of MBE/WBE Firm   _____________________________________________ 
Address _____________________________________________________________ 
             _____________________________________________________________ 
Telephone Number (_______) ___________________________________________ 
IRS Number _________________________________________________________ 

            Area/Scope*of Work___________________________________________________ 
Subcontract Final Amount ______________________________________________ 
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List additional subcontractors, if any, on a similar form and attach to the bid. 
 
Supplier** Final Amount:   ___________________________________ 
 
*Reference to specification sections or bid item number. 
 

()   Met or exceeded the Contract utilization goals; or 
()   Failed to meet the Contract utilization goals (attach waiver, substitution or modification); or 
()   No goals applied to this Project. 

 
5. CONTRACTOR certifies that each Subcontractor has received full payment for its respective work in 

connection with the Contract. 
 

6. If applicable, I hereby certify that (a) at project completion and pursuant to contractor’s final request for 
payment, contractor achieved, company-wide, at least ten percent (10%) minority workforce participation and 
two percent (2%) women workforce participation and (2) a true and accurate copy of my final project workforce 
monthly report (HRD Form 00485.02 and final company-wide workforce monthly report (HRD Form 
00485.03) are attached.  NOTE:  This paragraph is only applicable if you completed a construction 
contract that was estimated by the City, prior to solicitation, as requiring more than 800 
construction labor hours and costing in excess of $324,000.01.  If applicable you MUST attach 
copies of your final monthly workforce reports.  

 
7.  This affidavit is made in behalf of the CONTRACTOR for the purpose of securing from Kansas City, Missouri, 
the certification of completion of the Project and receiving payment therefore. 

 
8.  If the Contract amount exceeded $150,000, CONTRACTOR has submitted proof of compliance with the City tax 
ordinances administered by the City’s Commissioner of Revenue and has on file proof of tax compliance from all 
Subcontractors.  If the Contract term exceeded one (1) year, CONTRACTOR has provided proof of compliance with 
the City tax ordinances administered by the City’s Commissioner of Revenue prior to receiving final payment and 
has on file proof of tax compliance from all Subcontractors prior to the Subcontractor receiving final payment from 
CONTRACTOR. 
 
  CONTRACTOR  
 
  By   
  (Authorized Signature) 
 
  Title   
 
On this   day of  ,  , before me 
 
appeared  , to me personally known to be the 
 
  of the , 
 
and who executed the foregoing instrument and acknowledged that (s)he executed the same on behalf of  
 
  as its free act and deed. 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal on the day and year first above 
written. 
 
My commission expires: 
 
    
  Notary Public 
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SUBCONTRACTOR AFFIDAVIT FOR FINAL PAYMENT 

 
 Project Number   
 
 Project Title   
 
  

STATE OF MISSOURI   )  

     ) ss:  

COUNTY OF ______________ )  

After being duly sworn the person whose name and signature appears below hereby states under penalty of perjury that: 

1. I am the duly authorized officer of the business indicated below  (hereinafter Subcontractor) and I make this 
affidavit on behalf of Subcontractor in accordance with the requirements set forth in Section 290.290, RSMo.  
Subcontractor has completed all of the Work required under the terms and conditions of a subcontract as follows: 
 

Subcontract with:  __________________________________________________________________, Contractor 
 
Work Performed:  ____________________________________________________________________________ 
 
Total Dollar Amount of Subcontract and all Change Orders: $_________________________________________ 
 
City Certified     MBE      WBE      DBE      NA 
List certifications:  ____________________________________________________________________________ 

 
2. Subcontractor fully complied with the provisions and requirements of the Missouri Prevailing Wage Law set forth 
in Sections 290.210, RSMo through 290.340, RSMo. 
 
Business Entity Type:       Subcontractor’s Legal Name and Address 
(___) Missouri Corporation 
(___) Foreign Corporation     ___________________________________________ 
(___) Fictitious Name Corporation 
(___) Sole Proprietor      ___________________________________________ 
(___) Limited Liability Company    Phone No. __________________________________ 
(___) Partnership      Fax: ______________________________________ 
(___) Joint Venture      E:mail:_____________________________________ 
(___) Other (Specify)      Federal ID No._______________________________ 
 
 I hereby certify that I have the authority to execute this affidavit on behalf of Subcontractor. 
 
 By: ______________________________________ __________________________________________ 
  (Signature)      (Print Name) 
       _______________________________________ __________________________________________ 
  (Title)       (Date) 
NOTARY 
 
Subscribed and sworn to before me this _____ day of ________________________, 20______. 
 
My Commission Expires:______________________ By_____________________________ 
 
__________________________________________ _______________________________ 
 Print Name      Title 
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PERFORMANCE BOND 

Project Number 

Project Title  

KNOW ALL MEN BY THESE PRESENTS: That _______________________________________, as 
PRINCIPAL (CONTRACTOR), and _____________________________________________, (SURETY), 
licensed to do business as such in the State of Missouri, hereby bind themselves and their respective 
heirs, executors, administrators, successors, and assigns unto Kansas City, Missouri, a constitutionally 
chartered municipal corporation, (OWNER), as obligee, in the penal sum of 
_________________________________________________________ Dollars ($ _________________ ) 
for the payment whereof CONTRACTOR and SURETY bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, 

CONTRACTOR has entered into a Contract with OWNER for_________________________________ 
which Contract, including any present or future amendment thereto, is incorporated herein by reference 
and is hereinafter referred to as the Contract. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if CONTRACTOR shall 
promptly and faithfully perform said Contract including all duly authorized changes thereto, according to 
all the terms thereof, including those under which CONTRACTOR agrees to pay legally required wage 
rates including the prevailing hourly rate of wages in the locality, as determined by the Department of 
Labor and Industrial Relations or by final judicial determination, for each craft or type of workman required 
to execute the Contract and, further, shall defend, indemnify, and hold harmless OWNER from all 
damages, including but not limited to liquidated damages, loss and expense occasioned by any failure 
whatsoever of said CONTRACTOR and SURETY to fully comply with and carry out each and every 
requirement of the Contract, then this obligation shall be void; otherwise, it shall remain in full force and 
effect. 

WAIVER. That SURETY, for value received, hereby expressly agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or to the Work to be performed thereunder, shall in any 
way affect the obligations of this Bond; and it does hereby waive notice of any such change, extension of 
time, or alteration or addition to the terms of the Contract or the Work to be performed thereunder. 

IN WITNESS WHEREOF, the above parties have executed this instrument the ____ day of 
____________________, 20______. 

CONTRACTOR 
Name, address and facsimile number of Contractor 

I hereby certify that I have authority to execute 
this document on behalf of Contractor. 

By: 
Title: 

Attachment F
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(Attach corporate seal if applicable) 
 
SURETY 
Name, address and facsimile number of Surety: 
  
  
  
  
 
I hereby certify that (1) I have authority to execute this document 
on behalf of Surety; (2) Surety has an A.M. Best rating of A- or 
better; (3) Surety is named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Reinsuring 
Companies: as published in Circular 570 (most current revision) 
by the Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury; and (4) Surety is duly licensed to 
issue bonds in the State of Missouri and in the jurisdiction in 
which the Project is located. 
 
By:   
Title:   
Date:   
 
(Attach seal and Power of Attorney) 
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ATTACHMENT G

EMPLOYEE ELIGIBILITY VERIFICATION AFFIDAVIT 
(Required for any contract with the City of Kansas City, Missouri in excess of $5,000.00) 

STATE OF ___________________ ) 
) ss 

COUNTY OF _________________ ) 

On this ________ day of _______________________, 20___, before me appeared 

____________________________________________, personally known by me or otherwise 

proven to be the person whose name is subscribed on this affidavit and who, being duly sworn, 

stated as follows: 

I am of sound mind, capable of making this affidavit, and personally swear or affirm that 

the statements made herein are truthful to the best of my knowledge.   I am the 

______________________________ (title) of _________________________________ 

(business entity) and I am duly authorized, directed or empowered to act with full authority on 

behalf of the business entity in making this affidavit.   

I hereby swear or affirm that the business entity does not knowingly employ any person 

in connection with the contracted services who does not have the legal right or authorization 

under federal law to work in the United States as defined in 8 U.S.C. § 1324a(h)(3).   

I hereby additionally swear or affirm that the business entity is enrolled in an electronic 

verification of work program operated by the United States Department of Homeland Security (E-

Verify) or an equivalent federal work authorization program operated by the United States 

Department of Homeland Security to verify information of newly hired employees, under the 

Immigration Reform and Control Act of 1986, and that the business entity will participate in said 

program with respect to any person hired  by the business entity to perform any work in 

connection with the contracted services.  I have attached hereto documentation sufficient to 
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establish the business entity’s enrollment and participation in the required electronic verification 

of work program. 

I am aware and recognize that unless certain contractual requirements are satisfied and 

affidavits obtained as provided in Section 285.530, RSMo, the business entity may face liability 

for violations committed by its subcontractors, notwithstanding the fact that the business entity 

may itself be compliant.   

I acknowledge that I am signing this affidavit as the free act and deed of the business 

entity and that I am not doing so under duress.   

____________________________________ 

Affiant’s signature 

Subscribed and sworn to before me this ______ day of ___________________, 20____. 

______________________________________ 

Notary Public 

My Commission expires: 
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ATTACHMENT H 

Non-Construction Subcontractors Listing 

Contractor shall submit Subcontractor information on this form prior to Subcontractor beginning 
Work.  Contractor shall update this listing and keep it current for the life of the Contract. 

Company Name 
Contact Name and Email 

Address 
Phone No. and Fax No. 

1. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

2. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

3. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

4. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

5. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

6. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

7. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

8. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

9. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

10. 
Name:_________________________________ 
Email: 

Address:_____________________________________________________ 
____________________________________________________________ 
Phone:_______________________  Fax:___________________________

Contractor – Company Name: ___________________________________ 
Submitted By: ___________________________________ 

Title: ___________________________________ 
Telephone No.: ___________________________________ 

Fax No.: ___________________________________ 
E-mail: ___________________________________

Date: ___________________________________ 
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NON-CONSTRUCTION
              APPLICATION FOR PAYMENT

Project Number
Contract Number
Project Title

Final Payment 
Application Number: _______ Date:________________
Ordinance Number: ________ Ordinance Date:________

Design Professional/Contractor: City PO Number:  _________
Legal Name
Mail Address:
City, ST Zip
Vendor Number
Application for Work Accomplished:  From To:

Original Contract Amount [1] $0.00
Net by Amendments ___ through ___ [2] $0.00
Optional Services Amount in Contract [3] $0.00

[4] $0.00

[5] $0.00
Maximum Obligation Authorized ([1+2+4] - [3]) [6] $0.00

[7] $0.00
[8] $0.00

PAYMENT DUE CONTRACTOR (7-8) [9] $0.00

Instructions to Design Professional/Contractor:

Contractor:

Submitted By:
Signature: __________________ Date:________________

Phone: Fax: __________________ E-mail:_______________

Kansas City:

Approved By: Project Manager Date:________________

Approved By: Director or Designee Date:________________

Name of Kansas City, MO Project Mgr:

Water Services Department
Name, Project Manager
4800 E 63rd St

Kansas City, MO Contract Administrator:

4. Submit current insurance certificate for the following policies General Liability, Automobile, Workers Compensation 
and Professional Liability upon renewal. 

 Net by Optional Services Authorizations            

Unathorized Optional Services Amount  
Remaining (3-4)                              

   ___ through ___                                  

Kansas City, MO 64130

3.  If this is the Final application for payment, then also attach: 01290.14 Contractor Affidavit for Final Payment; 
01290.15 Subcontractor Affidavit for Final Payment, if required by contract; and proof of tax compliance (Revenue 
Clearance Letter).

Total Work Completed to Date
Total Previous Payments

1.  Complete and sign this Application and attach the following items:  A) documentation of expenses (direct payroll, 
direct expenses, and sub-consultants) per contract (ie.services performed; actual salary of personnel for time charges 
directly to the project; and/or actual reasonable expenses incurred, AND, B) a photocopy of your most recent 
00485.01 HRD MWBE Monthly Utilization Report submitted to Human Relations Dept., if required by contract, AND 
C) Monthly Progress Report, if required by contract.
2.  If this is the First application for payment and if Contract amount exceeds $150,000.00, then also attach proof of 
tax compliance (Revenue Clearance Letter).

5.  Submit Application to:
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1.0 INTRODUCTION 

All underground utilities will deteriorate over time. The City of Kansas City, Missouri (CITY) Water 

Services Department (KC Water) conducts periodic asset inspections to better understand rehabilitation 

and replacement needs of their sewer assets. These asset inspections identify problems in the sewer 

systems that may require repairs or replacement and help prevent catastrophic conditions. Inspections of 

sewer pipes: 

• Determine condition of the pipe; 

• Identify inflow/infiltration (I/I) sources; and 

• Locate buried access points. 

KC Water standardizes sewer pipe inspection procedures, defect coding, and condition grading based 

upon the National Association of Sewer Services Companies (NASSCO) Pipeline Assessment and 

Certification Program (PACP) system. Therefore, all sewer pipe inspections will include the use of 

closed-circuit television (CCTV) to identify and classify defect observations based on NASSCO PACP.  

However, pipe inspections may also other technologies that provide different information regarding the 

condition of the asset. The data collected using these technologies may be continuous or periodic, giving 

snapshots of the pipe condition. Pipe inspections, covered under this protocol may include one or a 

combination of the following technologies: 

• Closed-Circuit Television (CCTV) – Continuous video recording to identify pipe defects visually 

• Sound Navigation and Ranging (SONAR) – Continuous identification of obstructions and loss of 

pipe material below the water level 

• Light Amplification by Stimulated Emission of Radiation (LASER) or Light Detection and 

Ranging (LIDAR) – Continuous identification of pipe loss and corrosion (usually due to 

hydrogen sulfide gas in sanitary sewers) above the water level 

• Sewer Walk – Manual investigation of asset, where a person enters the sewer and walks the 

alignment  

• Rebound Hammer Test – Periodic measurement of the elastic properties or strength of concrete, 

mainly surface hardness and penetration resistance  

• Pipe Penetrating Radar (PPR) – Periodic application of electromagnetic waves to identify voids 

behind the pipe wall 
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During inspections, characteristics of the sewer system may be observed that were not viewable from the 

surface. It is important to update the City’s Geographic Information System (GIS), the system of record 

for access point and pipe asset data, to reflect these observations. These GIS mapping updates of assets 

are integral to facilitating system maintenance, providing information for design projects, and accounting 

for recent infrastructure improvements.  

This document provides the protocols related to sewer pipe inspections as part of the KC Water’s Smart 

Sewer Program (SSP). 
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2.0 GENERAL 

2.1 Inspection Conditions 

To the extent practical, pipe inspections should be conducted during: 

A. Low flow conditions, to observe pipe condition; and 

B. High groundwater conditions, to identify sources of infiltration. 

2.2 Inspectors 

2.2.1 Definition 

The term “Inspector” shall be used to describe the person completing the sewer inspection (regardless of 

the technology utilized) and/or operating the inspection equipment, as well as any person making edits to 

PACP database field values. 

2.2.2 Certification 

Any person making edits to PACP database field values, either collecting the field data or making 

changes to the data in-office, shall be NASSCO PACP-certified with a valid NASSCO PACP 

certification. 

2.3 Prompt Attention Notification 

Inspector shall immediately notify via email the SSP Project Manager and KC Water Utility 

Superintendent (contact information provided by SSP), regarding field observations requiring prompt 

attention, including but not limited to: 

A. Asset failure that may pose an immediate danger to the general public (e.g. missing/broken lids, 

collapsed connecting pipes, sink holes)  

B. Asset failure allowing significant I/I into the sanitary sewer system (e.g. such as an asset failure 

adjacent to a stream, allowing stream flow to enter the sewer system) 

C. Information regarding backups and overflows, such as a backup or overflow occurring at the time 

of system characterization or inspection 

D. Assets containing a flush valve (direct connection to potable water supply) 

2.4 Public Notification 

Most pipe inspections can be performed within in the public right-of-way. However, some pipe 

inspections may require access to private property or easements outside of the public right-of-way. 
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Therefore, notification of occupants and/or property owners is required only for those pipe inspections 

that require access to private property and/or easements. 

2.4.1 Public Notification Procedure 

A. Inspector shall notify the occupant and/or property owner in-person when possible, such as a door 

knock and face-to-face conversation. Inspector shall answer any questions about the work.  

B. If occupant and/or property owner assistance is needed for access to complete the pipe inspection, 

the Inspector shall leave a “Manhole Access Required Door Hanger” at the residence or business.  

2.4.2 Public Notification Materials 

A. Inspector shall utilize the following Notification Materials provided on the Smart Sewer Printing 

Portal to facilitate Public Notification: 

i. Manhole Access Required Door Hanger 

B. Inspector shall access Notification Materials from the Smart Sewer Printing Portal using the 

following instructions: 

i. Go to: kcmo.gov/printingportal 

ii. Click “Log In” at the bottom of the Welcome page. 

iii. Select “Register Now” and fill in your information. 

iv. Once the system administrator has processed your request you will be notified via email. This 

may take up to two (2) business days. 

v. Once approved, you will receive an email notification and can return to 

kcmo.gov/printingportal to log in. You will be redirected to the printing portal, or you can 

click the “Smart Sewer Collateral” hyperlink. 

2.4.3 Public Notification Log 

A. The Inspector shall maintain a Public Notification Log with a list of all occupants and property 

owners notified during the work. 

B. The Public Notification Log shall include, at a minimum: 

i. Occupant or property owner’s name and address; 

ii. Date notified; 

iii. Type of notification materials provided or left; and 

iv. Denied access or concerns raised by the occupant or property owner. 

C. If an occupant or property owner denies access, the Inspector shall immediately report the 

situation to the SSP Project Manager via email. 

https://nam05.safelinks.protection.outlook.com/?url=http%3A%2F%2Fkcmo.gov%2Fprintingportal&data=02%7C01%7Cmgibler%40burnsmcd.com%7Cfa7721cd98f8444a48c308d84e9a2e84%7Cbfbb9a2b6d994e78b3c795005d555c8b%7C0%7C0%7C637345771719655943&sdata=g%2BFAJSPPamd7DTiwldxLwHZakhxz%2F8XPy3fMWBtRfEQ%3D&reserved=0
https://nam05.safelinks.protection.outlook.com/?url=http%3A%2F%2Fkcmo.gov%2Fprintingportal&data=02%7C01%7Cmgibler%40burnsmcd.com%7Cfa7721cd98f8444a48c308d84e9a2e84%7Cbfbb9a2b6d994e78b3c795005d555c8b%7C0%7C0%7C637345771719655943&sdata=g%2BFAJSPPamd7DTiwldxLwHZakhxz%2F8XPy3fMWBtRfEQ%3D&reserved=0
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D. The Public Notification Log shall be a running log, documenting subsequent conversations and/or 

Notification Materials left at the residence or property. 

E. The Public Notification Log shall be updated daily and may be requested and reviewed by City at 

any time. 

F. The Public Notification Log shall be included in the final data submittal. 

2.5 Safety Plan 

All field personnel must follow proper safety procedures including, but not limited to, the following 

guidelines: 

A. A comprehensive safety plan must be in place before work begins, including a designated safety 

coordinator with a description of their job duties.  

B. All National Institute for Occupational Safety and Health (NIOSH) - Occupational safety and 

Health Administration (OSHA) safety standards are applicable, and compliance is mandatory.  

C. Traffic control – When working in street or highway rights-of-way, the traffic-controlled area 

shall direct vehicular traffic away from the work site following local and state traffic control 

requirements and the latest edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

D. The work area shall be properly barricaded to direct pedestrians safely around the work area. 

E. Work on major streets should be scheduled to avoid rush hour traffic when possible. (Rush hour 

is assumed to be from 7:00 AM – 9:00 AM and from 4:00 PM – 6:00 PM.) 

F. All workers shall wear safety apparel, including but not limited to, reflective safety vests/shirts, 

over the ankle foot protection, toe-reinforced protection, long pants, and other necessary personal 

protective equipment while working within the road right-of-way.  

G. Entrance into any asset shall be considered Confined Space Entry and shall require proper 

permitting following 29 CFR 1910.146. Inspector is advised that active sewer and manhole 

environment may be oxygen deficient, may contain toxic and/or explosive gas vapors and liquids, 

or may be a source of additional health hazards associated with contact with raw wastewater. No 

manhole shall be entered without trained personnel, proper safety equipment, testing the 

atmosphere, continuous monitoring of the atmosphere, and documentation for the confined space 

permit for the carbon dioxide (CO2), hydrogen sulfide (H2S) and oxygen (O2) gas levels. 

Ventilation may be required to eliminate the hazard. Failure of any parameter shall preclude 

entry.  

H. Work Stop Authority – Failure to meet safety standards will result in immediate shutdown of the 

field crew. If there is an unsafe situation, the field personnel can stop the task to evaluate the 

situation, call for help, or reschedule the task. 
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3.0 PIPE INSPECTION REQUIREMENTS 

3.1 General 

These requirements are written to promote data collection and reporting consistency and are not intended 

as step-by-step instructions.  Inspectors shall use personal experience and best professional judgement 

during all phases of sewer pipe inspection. 

3.2 Technology Platforms and Industry Standards 

3.2.1 Technology Platforms 

Inspector shall provide the SSP Project Manager access to an online geospatial web application that 

clearly displays and labels: 

A. Pipes with Segment IDs 

B. Access Points with UNITIDs 

C. Inspection Completion Status 

D. Recommended Inspection Type 

E. Inspection Type Used 

3.2.2 Industry Standards 

Pipe inspections shall comply with latest version of NASSCO PACP.   

3.3 Planning 

Appropriate planning measures shall be taken prior to start of work. Planning items include, but are not 

limited to the following: 

3.3.1 PACP Certification Credentials 

Inspector names, NASSCO PACP certification numbers, and NASSCO PACP certificate expiration dates 

shall be provided to the SSP Project Manager at least five (5) calendar days prior to the start of work. 

Names provided should be those making edits to PACP database field values, either collecting the field 

data or making changes to the data in-office. 

3.3.2 Online Geospatial Web Application Login Information 

Inspector shall provide the SSP Project Manager login information for the Technology Platform at least 

five (5) calendar days prior to the start of work.  
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3.3.3 City GIS 

City will provide GIS files that indicate pipe segments to be inspected and/or access points to be located, 

including unique identifiers for upstream and downstream access points (e.g., manholes, inlets). 

3.3.4 CNO, CNL, and CNA Lists 

SSP will provide lists of access points that could not be opened (CNO), could not be located (CNL), 

and/or could not be accessed (CNA) during system characterization and/or access point inspections to 

Inspector, if applicable.  

3.3.5 Supplemental Information 

SSP may provide supplemental information to Inspector. Inspector shall use supplemental information (if 

provided) to aid system characterization and/or access point inspections. Supplemental information may 

include: 

A. Map(s) in portable digital format (PDF) of pipe segments to be inspected, based on the City GIS 

files provided 

B. Sewer Record Books 

C. Other documents, as applicable.  

3.3.6 Flow Control/Bypass Pumping 

Inspector should schedule inspections during periods of low flow to maximize the viewing area and the 

extent of the inspection; flow levels during inspections should be no greater than 15% of the pipe 

diameter (or height if non-circular pipe shape).  

A. If assistance is required to aid in the control of flow within a pipe, then Inspector shall notify the 

SSP Project Manager at least seventy-two (72) hours in advance of the scheduled inspection. 

B. If flow levels cannot be adequately lowered, the Inspector shall coordinate through the SSP 

Project Manager the use of other methods of flow control such as plugging or bypass pumping. 

C. Inspector may request permission for nighttime work where flows cannot be adequately 

controlled. Inspector shall submit requests for nighttime work to the SSP Project Manager at least 

seventy-two (72) hours in advance of the scheduled inspection. 

3.4 Equipment 

Equipment used when performing pipe inspections and access point location services, shall meet the 

following specifications: 
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3.4.1 Two-Way Communication 

All Inspectors and crew members shall carry a cellular phone or other form of two-way communication. 

3.4.2 Manned-Entry 

A. If confined space entry is necessary, the Inspector shall provide all equipment necessary for a safe 

working condition and entry in conformance with Section 2.5 Safety Plan. 

B. Entry into access points (i.e. manholes, inlets) shall not rely on use of existing steps within the 

access point. 

3.4.3 Sonde Equipment 

A. In-line sewer inspections provide information about the sewer system that may not be visible 

from surface and/or access point inspections such as bends and buried access points. Therefore, 

all sewer inspections shall be performed with accompanying sonde equipment for locating these 

alignment changes and/or buried access points. 

B. Sonde equipment shall have the capability of being located to a depth of at least 20 feet. 

3.4.4 GPS Equipment  

A. Equipment used must be capable of providing global positioning system (GPS) coordinates for 

horizontal location (X & Y coordinates) and elevation (Z coordinate). 

B. All GPS equipment shall be in calibration/adjustment and verified against a known baseline or 

existing control with similar relative accuracy prior to start of work. 

C. Equipment utilized for surveying shall be of the same make and model per project for consistency 

of data collection and accuracy. 

D. MACP “Survey Level” GPS equipment should be used when possible. 

E. If GPS coordinates with “Survey Level” accuracy cannot be obtained, MACP “Sub-Meter” 

accuracy equipment may be used. 

F. If GPS coordinates with “Sub-Meter” accuracy cannot be obtained, then GPS equipment with 

MACP “Nearest Meter” accuracy may be used. 

G. GPS coordinates of an access point may be obtained by location offset from the access point 

using traditional survey techniques via triangulation or distance/bearing references. The GPS 

Type shall be classified based on the GPS accuracy (Survey Level, Sub-Meter, Nearest Meter) of 

the reference location and the techniques used to calculate the horizontal location and elevation of 

the asset. 

H. If no GPS coordinates can be obtained, including via offset, due to site specific constraints, then 

the access point location may be updated based on aerial photography. 
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3.4.5 CCTV Equipment 

The CCTV equipment shall have the following minimum features and capabilities: 

A. The equipment shall be a pushing cable, tractor, or float unit. 

(Exception: CCTV equipment may be mounted to Inspector for Sewer Walks ONLY). 

B. The camera shall be designed specifically for pipe inspections. 

C. The equipment shall be fog-resistant, capable of operating in 90% humidity. 

D. The equipment shall include a cable footage counter so that the location of defects and service 

laterals relative to the starting access point location can be reported. 

i. The cable footage counter shall be able to reach a minimum of 1,000 feet. 

ii. The footage counter shall be accurate to 0.5 feet per 100 feet (0.5%) and shall be calibrated 

every two (2) weeks. 

iii. Calibration may be performed by checking the cable footage counter against a pre-measured 

length of 50 to 300 feet. 

E. The equipment shall have either manual or digital pan, tilt, and/or zoom capabilities to facilitate 

defect viewing. 

F. The equipment shall have a minimum of 640 lines of resolution, with a minimum of 1280 lines of 

resolution for High-Definition CCTV (HDCCTV). 

G. The equipment shall record full color video. 

H. The equipment shall have automatic and/or remote focus and iris control. 

I. The equipment shall be capable of producing MP4 video recordings of each segment inspected. 

J. The equipment shall include a lamp capable of lighting the entire periphery of the pipe. 

K. If sewer service laterals are to be inspected, the equipment shall include a “side-shot” camera tool 

provided specifically for lateral inspections. 

L. The equipment shall be able to fit through a minimum opening width of 20.625 inches. 

M. The equipment shall be capable of recording defects in accordance with the NASSCO PACP 

defect coding system. 

N. The equipment shall produce deliverables of quality acceptable to the City. 

i. Equipment that does not produce deliverables of quality acceptable to the City shall be 

replaced, at no additional cost to the City. 

ii. For deliverables that are not accepted by the City, the inspection shall be re-conducted at no 

additional cost to the City.  

3.4.6 SONAR Equipment 

The SONAR equipment shall have the following minimum features and capabilities: 
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A. The equipment shall be specifically designed for pipe inspections. 

B. The equipment shall be capable of being mounted on a float or tractor. 

C. The equipment shall have integrated pitch and roll sensing. 

D. The equipment shall be capable of recording data to be related to pipe circumferential position 

and relative location as measured from the access point. 

E. The equipment shall be capable collecting and recording data for up to 3 hours. 

F. The equipment shall be capable of producing a summary of cross-sectional imagery showing pipe 

restrictions, voids/defects and estimated quantity of debris. 

G. The equipment shall be capable of transmitting continuous, digital data for topside viewing.  

H. The equipment shall have a frequency greater than or equal to 2 MHz. 

I. The equipment shall have an acoustic beam width less than or equal to 1.8-degrees conical.  

J. The equipment shall be able to fit through a minimum opening width of 20.625 inches. 

K. The equipment shall be capable of recording defects in accordance with the NASSCO PACP 

defect coding system. 

L. The equipment shall produce deliverables of quality acceptable to the City. 

i. Equipment that does not produce deliverables of quality acceptable to the City shall be 

replaced, at no additional cost to the City. 

ii. For deliverables that are not accepted by the City, the inspection shall be re-conducted at no 

additional cost to the City.  

3.4.7 LASER Equipment 

The LASER equipment shall have the following minimum features and capabilities: 

A. The equipment shall be specifically designed for pipe inspections. 

B. The equipment shall be capable of being mounted on a float or tractor. 

C. The equipment shall be fog-resistant, capable of operating in 90% humidity. 

D. The equipment shall be capable collecting and recording data for up to 3 hours. 

E. The equipment shall be capable of transmitting continuous, digital data for topside viewing.  

F. The equipment shall have a minimum frame rate of 10 frames per second. 

G. The equipment shall have an angular resolution of 0.25-degrees or better. 

H. The equipment accuracy shall be a minimum of 0.3% at 30 feet. 

I. The equipment shall be able to fit through a minimum opening with of 20.625 inches. 

J. The equipment shall be capable of recording defects in accordance with the NASSCO PACP 

defect coding system. 

K. The equipment shall produce deliverables of quality acceptable to the City. 
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i. Equipment that does not produce deliverables of quality acceptable to the City shall be 

replaced, at no additional cost to the City. 

ii. For deliverables that are not accepted by the City, the inspection shall be re-conducted at no 

additional cost to the City.  

3.4.8 LIDAR Equipment 

The LIDAR equipment shall have the following minimum features and capabilities: 

A. The equipment shall be specifically designed for pipe inspections. 

B. The equipment shall be capable of being mounted on a float or tractor. 

C. The equipment shall be fog-resistant, capable of operating in 90% humidity. 

D. The equipment shall be capable collecting and recording data for up to 3 hours. 

E. The equipment shall be capable of transmitting continuous, digital data for topside viewing.  

F. The equipment shall have an angular resolution of 0.25-degrees or better. 

G. The equipment accuracy shall be a minimum of 0.3% at 30 feet. 

H. The equipment shall be able to fit through a minimum opening with of 20.625 inches. 

I. The equipment shall be capable of recording defects in accordance with the NASSCO PACP 

defect coding system. 

J. The equipment shall produce deliverables of quality acceptable to the City. 

i. Equipment that does not produce deliverables of quality acceptable to the City shall be 

replaced, at no additional cost to the City. 

ii. For deliverables that are not accepted by the City, the inspection shall be re-conducted at no 

additional cost to the City.  

3.4.9 Sewer Walk Equipment 

A. Sewer walks shall be conducted using all equipment necessary for a safe working condition (see 

Section 2.5 Safety Plan).  

B. All sewer walks shall be performed with CCTV equipment (see Section 3.4.5 CCTV Equipment) 

and additional testing equipment (see Section 3.4.10 PPR Equipment and/or Section 3.4.11 

Rebound Hammer Test Equipment) as applicable. 

C. The equipment shall produce deliverables of quality acceptable to the City. 

i. Equipment that does not produce deliverables of quality acceptable to the City shall be 

replaced, at no additional cost to the City. 

ii. For deliverables that are not accepted by the City, the inspection shall be re-conducted at no 

additional cost to the City.  
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3.4.10 PPR Equipment 

The PPR equipment shall have the following minimum features and capabilities: 

A. PPR shall have a penetration depth of five (5) feet in cohesive soils. 

B. The equipment shall be able to fit through the frame of a circular manhole with a diameter of 

20.625-inches. 

C. The equipment shall produce deliverables of quality acceptable to the City. 

i. Equipment that does not produce deliverables of quality acceptable to the City shall be 

replaced, at no additional cost to the City. 

ii. For deliverables that are not accepted by the City, the inspection shall be re-conducted at no 

additional cost to the City.  

3.4.11 Rebound Hammer Test Equipment 

The Rebound Hammer Test (also referred to as the Swiss/Schmidt Hammer Test) measures the relative 

compressive strength of rigid pipe materials, most often concrete. The equipment shall have the following 

minimum features and capabilities: 

A. The Rebound Hammer shall be calibrated per manufacturer requirements. 

B. The Rebound Hammer shall be designed for use on the pipe material being tested and shall not be 

operated in such a way that damages the assets being tested. 

C. The equipment shall produce deliverables of quality acceptable to the City. 

i. Equipment that does not produce deliverables of quality acceptable to the City shall be 

replaced, at no additional cost to the City. 

ii. For deliverables that are not accepted by the City, the inspection shall be re-conducted at no 

additional cost to the City.  

3.5 Access Point Location 

3.5.1 Assets Designated Could Not Open (CNO) during System Characterization 

A. If applicable, City will provide Inspector with a list of assets that were designated as Could Not 

Open (CNO) during system characterization and/or access point inspections, the CNO List.  

B. The Inspector shall attempt to open the assets on the CNO List. 

C. Inspector shall update status designations in the CNO List (Attachment 1) per Section 3.6 Status 

Designations. 

D. Inspector shall update relevant fields in the CNO List. 



DRAFT

Sewer Pipe Inspection Protocol July 2021 Pipe Inspection Requirements 

City of Kansas City, Missouri Water Services Department 3-8 Smart Sewer Program 

E. Inspector shall provide an Area Photo for each access point on the CNO List. 

F. If the access point cover is broken or damaged during attempt to open the structure, Inspector 

shall notify the City and SSP Project Manager immediately and remain on-site until the City 

arrives with a replacement cover. 

3.5.2 Assets Designated Could Not Locate (CNL) during System Characterization 

A. If applicable, City will provide Inspector with a list of assets that were designated as Could Not 

Locate (CNL) during system characterization and/or access point inspections, the CNL List.  

B. The Inspector shall attempt to locate and open the assets on the CNL List. 

C. Inspector shall update status designations in the CNL List (Attachment 2) per Section 3.6 Status 

Designations. 

D. Inspector shall update relevant fields in the CNL List. 

E. Inspector shall provide an Area Photo for each access point on the CNL List. 

F. If the access point cover is broken or damaged during attempt to open the structure, Inspector 

shall notify the City and SSP Project Manager immediately and remain on-site until the City 

arrives with a replacement cover. 

3.5.3 Assets Designated Could Not Access (CNA) during System Characterization 

A. If applicable, City will provide Inspector with a list of assets that were designated as Could Not 

Access (CNA) during system characterization and/or access point inspections, the CNA List.  

B. The Inspector shall attempt to access, locate, and open the assets on the CNA List. 

C. Inspector shall update status designations in the CNA List (Attachment 3) per Section 3.6 Status 

Designations. 

D. Inspector shall update relevant fields in the CNA List. 

E. Inspector shall provide an Area Photo for each access point on the CNA List. 

F. If the access point cover is broken or damaged during attempt to open the structure, Inspector 

shall notify the City and SSP Project Manager immediately and remain on-site until the City 

arrives with a replacement cover. 

3.6 Status Designations 

A. Opened – Inspector was able to open the access point. 

i. Inspector shall update the COORD_X and COORD_Y of the access point in the CNO List (if 

applicable). 

B. Located & Opened – Inspector was able to locate and open the access point. 
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i. Inspector shall update the COORD_X and COORD_Y of the access point in the CNL or 

CNA List (if applicable). 

C. Could Not Open (CNO) - Seized – Inspector was unable to open the access point because the 

frame and/or cover was corroded, damaged. 

i. Inspector shall update the COORD_X and COORD_Y of the access point in the CNO, CNL, 

or CNA List (if applicable). 

ii. If the access point cannot be opened due because the frame and/or cover was corroded, 

damaged, Inspector shall update the CNO, CNL, or CNA List (if applicable), describing what 

attempts were made to open the access point. 

iii. For assets not in the CNO, CNL, or CNA List (if applicable), Inspector shall: 

a. Update the Project Summary Report (see Section 5.9 Project Summary Report), including 

in the significant issue description field the status designation and what attempts were 

made to open the access point. 

b. Include the issue in the Project Status Report (see Section 5.3 Project Status Reports). 

D. Could Not Open (CNO) - Buried – Inspector was able to locate the access point and obtain or 

attempt to obtain GPS coordinates, but was not able to open the access point because it was 

buried under pavement or under debris/earthen materials 6 inches or greater.  

i. If the access point is buried under debris/earthen materials less than 6 inches, then Inspector 

shall remove the soil, grass, or rocks. Access points that are uncovered shall not be assigned 

the status designation “Could Not Open (CNO) - Buried”. 

ii. If the access point cannot be opened due to burial, Inspector shall update the CNO, CNL, or 

CNA List (if applicable), describing what the access point is Buried Under and the Buried 

Depth for access points buried under debris/earthen materials (e.g., under pavement, under 

debris/earthen materials, 6 inches). 

iii. For assets not in the CNO, CNL, or CNA List (if applicable), Inspector shall: 

a. Update the Project Summary Report (see Section 5.9 Project Summary Report), including 

in the significant issue description field the status designation and what the access point is 

Buried Under and the Buried Depth for access points buried under debris/earthen 

materials (e.g., under pavement, under debris/earthen materials, 6 inches). 

b. Include the issue in the Project Status Report (see Section 5.3 Project Status Reports). 

E. Could Not Access (CNA) - Temporary – Inspector was unable to access the access point with 

reasonable effort due to a temporary access issue (e.g., resident was not home to obtain 

permission for entry onto private property, car parked over asset, dog in backyard, asset was 

inside a locked gate, locked public facility, etc.).  
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i. Inspector shall update the CNO, CNL, or CNA List (if applicable), describing in the 

comments field why the asset could not be accessed (e.g., parked car, locked gate, dog in 

yard, etc.). 

ii. For assets not in the CNO, CNL, or CNA List (if applicable), Inspector shall: 

a. Update the Project Summary Report (see Section 5.9 Project Summary Report), including 

in the significant issue description field the status designation and why the asset could not 

be accessed (e.g., parked car, locked gate, dog in yard, etc.). 

b. Include the issue in the Project Status Report (see Section 5.3 Project Status Reports). 

F. Could Not Access (CNA) - Permanent – Inspector was unable to access the access point due to 

a permanent access issue (e.g. permanent structure built on top of the asset, such as a deck, fence, 

building, playground equipment, access point raised 8 feet in the air,). 

i. Inspector shall update the CNO, CNL, or CNA List (if applicable), describing in the 

comments field why the asset could not be accessed (e.g. deck, raised 8 feet in the air, etc.). 

ii. For assets not in the CNO, CNL, or CNA List (if applicable), Inspector shall: 

a. Update the Project Summary Report (see Section 5.9 Project Summary Report), including 

in the significant issue description field the status designation and why the asset could not 

be accessed (e.g., deck, raised 8 feet in the air, etc.). 

b. Include the issue in the Project Status Report (see Section 5.3 Project Status Reports). 

G. Could Not Locate (CNL) – Inspector was unable to locate the access point from surface 

investigations (see Section 3.6.4 Surface Investigations) but was able to confirm that the access 

point exists during inspection of sewer pipe (see Section 3.6.3 Subsurface Investigations). 

i. Inspector shall update the CNO or CNA List (if applicable), describing in the comments field 

what efforts were made to locate the access point (e.g., field search, metal detector, sonde, 

etc.). 

ii. For assets not in the CNO or CNA List (if applicable), Inspector shall: 

a. Update the Project Summary Report (see Section 5.9 Project Summary Report), including 

in the significant issue description field the status designation and what efforts were made 

to locate the access point (e.g., field search, metal detector, sonde, etc.). 

b. Include the issue in the Project Status Report (see Section 5.3 Project Status Reports). 

H. Does Not Exist (DNE) – Inspector was unable to locate the access point during inspection of the 

sewer pipe (see Section 3.6.3 Subsurface Investigations) or surface investigations (see Section 

3.6.4 Surface Investigations).  
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i. Inspector shall update the CNO, CNL, or CNA List (if applicable), describing in the 

comments field what efforts were made to locate the access point (e.g., field search, metal 

detector, sonde, etc.). 

ii. Inspector shall add DNE access points that are displayed in the City GIS, to the Map Change 

Form “DNE” (see Section 5.14 Map Change Forms). 

a. Inspector shall provide the UNITID of the access point that Does Not Exist (DNE) and 

any relevant comments such as field what efforts were made to locate the access point 

(e.g., field search, metal detector, sonde, etc.). 

b. Inspector  shall maintain a running log of all DNE access points using the Map Change 

Form “DNE” (see Section 5.14 Map Change Forms). 

3.6.2 Field Investigations 

3.6.3 Subsurface Investigations 

Inspector shall attempt to locate the missing access point from the subsurface (while conducting sewer 

inspection) utilizing specialty equipment such as a CCTV camera sonde transmitter. 

3.6.4 Surface Investigations 

A. Inspector shall attempt to locate the missing access points from the surface. 

B. These surface investigations shall be performed for approximately 20 minutes and shall include: 

i. Inspector shall make all reasonable effort to conduct a field search to locate the access point. 

Access points may be in difficult areas such as overgrown easements or in congested areas 

(e.g., intersections), where several access points may be present and some buried or paved 

over.  

ii. Inspector shall conduct a comparison of field conditions against the City GIS, aerial imagery, 

and supplemental information (if provided by City) to locate the access point. 

iii. Inspector shall utilize specialty equipment such as metal detectors to attempt to locate the 

access point. 

3.7 Area Photo 

A. In addition to Area Photos required for Section 3.5 Access Point Location, Inspector shall provide 

an Area Photo of each access point that the Inspector Could Not Open (CNO) and Could Not 

Locate (CNL) that were not included on the CNO, CNL, and CNA Lists (see Section 3.5 Access 

Point Location). 

B. The Area Photo shall document the manhole location and surrounding area. 
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C. The photograph shall be taken at a vantage point that allows the marking paint to be visible and at 

least one identifiable fixed landmark visible in the background or side ground. 

D. The photograph shall include a plaque bearing the asset unique identifier and the camera cardinal 

direction; or should have the asset unique identifier and the camera cardinal direction digitally 

overlain on the photograph such that it will not interfere with the image of the asset opening. 

E. See Figure 3.1 for an example. 

 

 

Figure 3.1: Example Area Photo 

3.8 Asset Identification 

3.8.1 Unique Identifier Naming Convention for Point Feature Assets 

Point feature assets are assigned a unique identifiers in the City GIS UNITID attribute field by the 

following four-part naming convention:  

A. Part 1 – South “S” or North “N” designator based on location relative to the Missouri River 

B. Part 2 – Three-digit sewer atlas number 

C. Part 3 – Operator or alphabetical character: 

i. Manhole to Inspect (wwManhole): Hyphen  “-”  

ii. Inlet to Inspection (swInletPoint): “I” 

iii. Fitting (wwFitting): “F” 

D. Part 4 – Three-digit or four-digit asset number within the sewer atlas, determined by asset type:  
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i. Manhole (wwManhole): Three-digit  

ii. Inlet (swInletPoint): Four-digit 

iii. Fitting (wwFitting): Four-digit 

E. Examples: 

i. Manhole (wwManhole) 

a. Description: Manhole asset number 200 on sewer atlas 24, south of the Missouri River 

b. UNITID: S024-200. 

ii. Inlet (swInletPoint) 

a. Description: Inlet asset number 200 on sewer atlas 24, south of the Missouri River 

b. UNITID: S024I0200. 

iii. Fitting (wwFitting) 

a. Description: Fitting asset number 200 on sewer atlas 24, south of the Missouri River 

b. UNITID: S024F0200 

3.8.2 Identifying and Naming New Structures 

A. Access points and fittings are sometimes not yet identified in the City’s GIS or are newly 

constructed. 

B. Inspector shall temporarily name the newly discovered structure by assigning the UNITID of the 

nearest upstream access point and sequentially adding the suffix “a”, “b”, “c”, etc. See example in 

Figure 3.2. 

 

Figure 3.2: Temporary UNITID for Newly Identified Manholes 

C. Inspector shall add access points discovered in the field, which are not displayed in the City GIS, 

to the Map Change Form “New Structure” (see Section 5.14 Map Change Forms). 

i. Inspector shall periodically request permanent UNITIDs from the SSP Project Manager and 

replace all temporary UNITIDs in the deliverables prior to deliverable submittal. 

ii. Inspector shall provide the structure type (e.g., manhole, inlet, or other), X-coordinate, and 

Y-coordinate (coordinates in State Plane Coordinate System Missouri West 2403, feet), 
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original pipe segment reference, and revised upstream and downstream pipe segment 

references for the assets that need a UNITID. 

iii. Inspector  shall maintain a running log of all permanent UNITIDs requested from the SSP 

Project Manager using the Map Change Form “New Structure” (see Section 5.14 Map 

Change Forms). 

3.8.3 Changing Structure Types 

A. If an access point or fitting asset is on the incorrect feature layer, Inspector shall add a the 

structure to the Map Change Form “Structure Type” (see Section 5.14 Map Change Forms).  

i. Examples: 

a. Access point is incorrectly identified as an “Inlet” when it should be a “Manhole”  

b. Access point is incorrectly identified as a “Manhole” when it should be an “Inlet”  

c. Asset is incorrectly identified as a “Fitting” when it should be a “Manhole” 

d. Asset is incorrectly identified as a “Fitting” when it should be an “Inlet” 

e. Asset is incorrectly identified as a “Manhole” when it should be a “Fitting” 

f. Asset is incorrectly identified as a “Inlet” when it should be an “Fitting” 

B. Inspector shall periodically request permanent UNITIDs from the SSP Project Manager for those 

assets which need a change in structure type and replace all original UNITIDs of the wrong 

structure type in the deliverables prior to deliverable submittal. 

C. Inspector shall provide the original UNITID, original structure type (e.g., manhole, inlet, or 

other), and revised structure type for the assets that need a new UNITID. 

D. Inspector  shall maintain a running log of all permanent UNITIDs requested from the SSP Project 

Manager using the Map Change Form “Structure Type” (see Section 5.14 Map Change Forms). 

3.9 Inspection and Data Collection 

3.9.1 General 

A. The overall effectiveness of sewer inspections is directly related to the completeness and 

accuracy of the data collected. 

B. At a minimum, all sewer inspections shall include CCTV. 

C. The recommended inspection type will be provided by the City. Recommended inspection type 

includes but is not limited to the following: 

i. CCTV 

ii. CCTV + SONAR + LASER/LIDAR 

iii. CCTV Sewer Walk  
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D. The Inspector shall use best judgement when performing inspections based on these 

recommendations or determining if SONAR and/or LASER/LIDAR data should be processed. 

E. Inspector shall perform sewer pipe inspections from access point to access point unless a pipe 

converges into another pipe alignment at a fitting; then the inspection shall be performed from 

access point to fitting. See Figure 3.3. 

 

Figure 3.3: Performing Sewer Pipe Inspections 

3.9.2 Alternative Inspection Technology Notification 

A. The Inspector shall notify the SSP Project Manager, via email, within 24 hours for sewer 

inspections where the recommended inspection type is: 

i. Insufficient to obtain a wholistic condition assessment of the sewer asset based on field 

observations; or 

ii. Unsafe to perform (as determined by the Inspector) due to encountered field conditions. 

B. The Inspector shall recommend an alternate inspection technology based on the field conditions 

and limitations of the equipment. The Inspector may proceed with alternate technology upon 

receipt of written approval by the SSP Project Manager. 

3.9.3 Sewer Line Cleaning 

A. Inspector shall perform sewer line cleaning work in an upstream to downstream approach. 
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B. The use of various sewer line cleaning methods (Light Cleaning, Heavy Cleaning, and 

Mechanical Cleaning) shall be as required per the Contract Documents. 

C. If light cleaning equipment fails to traverse the entire pipe section or Inspector believes that the 

amount of debris present in a pipe segment cannot be removed by light cleaning, Inspector shall 

notify the SSP Project Manager via email including photographic documentation of the debris, 

the proposed cleaning method (Heavy Cleaning or Mechanical Cleaning), and an estimate of the 

time to remove the debris. If the debris cannot be removed or if the time to remove the debris 

exceeds 25% of the original estimate for time to remove the debris, Inspector shall notify the SSP 

Project Manager via email within 24 hours. 

i. Light Cleaning shall be defined as up to three (3) slow passes with high-velocity jet-cleaning 

equipment (per Specification 02676 Sewer Line Cleaning) and/or up to one (1) pass with 

root-cutting equipment if roots are present. 

ii. Heavy Cleaning shall be defined as more than three (3) passes with high-velocity jet-cleaning 

equipment (per Specification 02676 Sewer Line Cleaning) and/or more than one (1) pass with 

root-cutting equipment if roots are present. 

iii. Mechanical Cleaning shall be defined as the use of any mechanically-powered equipment 

(per Specification 02676 Sewer Line Cleaning) that is not included in Light Cleaning or 

Heavy Cleaning.  

D. If sewer line cleaning fails to remove the obstruction, the Inspector shall attempt to complete the 

inspection using a reverse set-up.  

3.9.4 CCTV 

Inspector shall perform CCTV inspections in accordance with the following guidelines: 

A. CCTV equipment shall meet the requirements of Section 3.4.5 CCTV Equipment. 

B. High-Definition (HDCCTV) shall be used for all sewer lines greater than or equal to 48-inches in 

diameter (or when height and/or width of non-circular pipe is greater than or equal to 48 inches).  

C. Lighting during the inspection shall adequately, but not excessively, illuminate the periphery of 

the pipe. 

D. To limit distortion the camera should be centered in the middle of the pipe to the extent that is 

practically possible by use of specialized CCTV equipment designed for large diameter sewers. 

E. The camera shall move at a steady pace not to exceed 30 feet per minute. 

F. The camera should stop to view defects and provide still photos in JPEG format. 

G. The camera should stop to view all construction features (including but not limited to service 

connections and storm/sanitary main connections) and provide still photos in JPEG format. 
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H. The camera shall capture the general condition of the access points and other incoming and/or 

outgoing pipes in the starting access point (launch manhole) and ending access point. 

I. If an unidentified access point is encountered during the inspection, the inspection shall stop, and 

a temporary UNITID shall be assigned to the previously unidentified asset per Section 3.8.2 

Identifying and Naming New Structures. 

i. Inspector shall submit a Map Change Form (see Section 5.14 Map Change Forms) to the SSP 

Project Manager to request a permanent UNITID for the newly identified asset prior to 

deliverable submittal. 

ii. The inspection documentation and video display shall be renamed to reflect the permanent 

UNITID, not the temporary UNITID assigned by the Inspector. 

iii. This change shall also be submitted on the Project Summary Report (see Section 5.9 Project 

Summary Report). 

J. If an abandoned or removed access point is encountered during the inspection, the inspection 

documentation and video display shall be renamed to reflect the nomenclature of upstream access 

point to downstream access point for the inspected pipe segment. This change shall also be 

submitted via Map Change Form (see Section 5.14 Map Change Forms) and on the Project 

Summary Report. 

K. If the flow direction of the pipe segment is different than displayed in the City GIS, the inspection 

documentation and video display shall be renamed to reflect the nomenclature of upstream access 

point to downstream access point for the inspected pipe segment. This change shall also be 

submitted via Map Change Form (see Section 5.14 Map Change Forms). 

3.9.5 SONAR 

Sound Navigating and Ranging (SONAR) technology may be used to supplement CCTV inspection of 

sewer lines. SONAR is primarily used to quantify the amount of debris in the pipe to educate operations 

and maintenance decisions. SONAR may also be used to identify defects in the sewer line below the flow 

level. SONAR, when used in conjunction with CCTV, can provide a simultaneous image of the sewer 

asset both above and below the flow level. 

A. Inspector shall use SONAR to supplement CCTV inspections when the pipe diameter is greater 

than or equal to 48 inches (or when height and/or width of non-circular pipe is greater than or 

equal to 48 inches) and the condition of the bottom of the pipe cannot be determined by CCTV 

inspection alone due to flow conditions. 

B. SONAR equipment shall meet the requirements of Section 3.4.6 SONAR Equipment. 
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C. Inspector shall not process SONAR data unless requested by CITY or if insufficient flow depth 

was present. Inspector shall store unprocessed SONAR data in a format that can be readily 

processed upon request by the CITY for a minimum of three (3) years after project closeout. 

D. If SONAR processing is requested, Inspector shall spatially align SONAR inspection data to 

CCTV inspection data and append the information collected by SONAR technology to the PACP 

database deliverable. 

i. Inspector shall code SONAR-observed debris/blockages as Deposit Settled Other (DSZ) and 

input the percentage per PACP standards. 

E. SONAR inspection data shall include graphic simulations illustrating conditions below the flow 

line and cross-sectional imagery identifying pipe restrictions, corrosion, and debris, if present. 

3.9.6 LASER or LIDAR 

LASER or LIDAR (LASER/LIDAR) technology may be used to supplement CCTV inspection of sewer 

assets. LASER/LIDAR technology may be used to measure the interior pipe wall and identify 

deformations of the pipe above the flow level. This technology is typically used in concrete pipe to 

identify H2S corrosion and pipe loss. LASER/LIDAR inspections can be conducted to document pipe 

construction, observe flow conditions, and determine depth of debris and structural integrity above the 

flow line. Graphs of corrosion and buildup can be used to quantify loss or gain of pipe wall along the 

asset alignment. High-resolution scans showing the pipe cross sections can be used to determine the 

inside pipe diameter, ovality, and eccentricity of the asset. 

A. Inspector shall use LASER/ LIDAR to supplement CCTV inspections (and SONAR inspections, 

when applicable) when the pipe diameter is greater than or equal to 48 inches (or when height 

and/or width of a non-circular pipe is greater than or equal to 48 inches) and LASER/ LIDAR 

was the recommended inspection type provided by the City. 

B. LASER and/or LIDAR equipment shall meet the requirements of Section 3.4.7 LASER 

Equipment or Section 3.4.8 LIDAR Equipment, respectively, as applicable. 

C. Inspector shall not process LASER or LIDAR data unless requested by CITY. Inspector shall 

store unprocessed LASER and LIDAR data in a format that can be readily processed upon 

request by the CITY for a minimum of three (3) years after project closeout. 

D. If LASER or LIDAR processing is requested, Inspector shall spatially align LASER/LIDAR 

inspection data to CCTV inspection data (and SONAR inspection data, when applicable) and 

append the information collected by LASER/LIDAR technology to the PACP database 

deliverable. 
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i. Inspector shall code LASER/LIDAR-observed pipe ovality greater than or equal to 5% based 

on the pipe material (rigid, flexible, or brick) and input the percentage per PACP standards. 

Most commonly used PACP defect codes for pipe ovality include Deformed Rigid (DR) 

Deformed Flexible Bulging Round (DFBR), and Deformed Brick Bulging Round (DTBR). 

ii. Inspector shall code LASER/LIDAR-observed pipe wall loss due to corrosion based on 

estimated wall loss expressed as a percentage as follows, assuming an initial wall thickness 

based on equivalent circular inside pipe diameter per Table 3.1 when as-built records are 

unavailable: 

a. Surface Roughness Increased (SRI): 5% to less than 10% pipe wall lost 

b. Surface Aggregate Visible (SRV): 10% to less than 20% pipe wall lost 

c. Surface Aggregate Missing (SAM): 20% to less than 40% pipe wall lost 

d. Surface Reinforcement Visible (SRV): 40% to less than 50% pipe wall lost 

e. Surface Reinforcement Protruding (SRP): 50% to less than 100% pipe wall lost 

f. Surface Missing Wall (SMW): 100% of pipe wall lost 

Table 3.1: Assumed Pipe Wall Thickness Based on Inside Pipe Diameter 

Inside Pipe Diameter (inches) Wall Thickness (inches) 

48 5.00 

54 5.50 

60 6.00 

66 6.50 

72 7.00 

78 8.25 

54 8.75 

90 9.25 

96 9.75 

108 10.75 

120 11.75 

 

iii. Inspector shall code LASER/LIDAR-observed debris/blockages as Deposit Settled Other 

(DSZ) and input the percentage per PACP standards. 

E. LASER/LIDAR inspection data shall include graphic simulations illustrating conditions below 

cross-sectional imagery identifying pipe restrictions, corrosion, ovality, and debris, if present. 

3.9.7 Sewer Walk 

Sewer walks, a manned-entry inspection technique, with the aid of video equipment allows the inspector, 

to assess and document the internal condition of sewer assets. Manned-entry inspections provide 
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flexibility for the inspector to use additional tests to assess the assets condition such as PPR and/or 

Rebound Hammer Test. 

A. Sewer Walks shall be conducted in accordance with Section 2.4 Safety Plan. 

B. Inspector shall perform Sewer Walks with CCTV inspections (per Section 3.3.3 CCTV) when the 

pipe diameter is greater than or equal to 72 inches (or when height of a non-circular pipe is 

greater than or equal to 72 inches), the observed flow depth is less than 12 inches and/or less than 

2 feet per second, and the “CCTV Sewer Walk” was the recommended inspection type provided 

by the City. 

C. CCTV equipment shall meet the requirements of Section 3.3.3 CCTV. 

D. Inspector shall spatially align observed defects identified by visual inspection and additional 

test(s) to CCTV inspection data (when applicable) and append the ancillary information collected 

to the PACP database deliverable. 

3.9.8 PPR 

Pipe Penetrating Radar (PPR) is an electromagnetic technology that can detect voids within or behind 

brick or concrete sewer assets. The depth PPR can penetrate is dependent on pipe material and the soil 

conditions. PPR can also use these radar pulses to identify cracks, corrosion, and other deformations. 

Radar pulses in the pipe wall are reflected and refracted by sharp changes in material; the greater the 

difference in the material properties, the more energy that is reflected. 

A. Inspector may use PPR to supplement Sewer Walk inspections (See 3.5.7 Sewer Walk) when 

inspector suspects voids behind the pipe wall. 

B. Inspector shall input defect information collected by PPR technology to the PACP database 

deliverable. 

3.9.9 Rebound Hammer Test 

The Rebound Hammer Test may be used to assess material uniformity and determine the compressive 

strength of the pipe asset.  

A. Rebound Hammer Tests shall be performed as follows: 

i. Per ASTM C805 (hardened concrete) or ASTM D5873 (rock) as applicable based on the 

observed pipe material. 

ii. All rebound hammer tests shall be conducted in-situ. No core samples shall be collected 

without written authorization by the City. 
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iii. Test areas shall be located every 50 linear feet and at the 3-, 9-, and 12 o’clock positions 

circumferentially within the pipe unless otherwise directed by the City. 

B. Inspector shall use caution when conducting Rebound Hammer Tests to not cause damage to the 

asset. Inspector shall not perform test if inspector is concerned that test will damage asset. For 

example, a Rebound Hammer calibrated for hardened concrete shall not be used on mortar in 

brick joints. 

C. Inspector shall input information collected to the PACP database deliverable in the notes field as 

clock position, followed by average test result at each clock position tested. 

3.9.10 Inspection Completion Status 

A. Full – Inspector was able to complete the sewer pipe inspection from upstream access point to 

downstream access point. 

B. Partial – Inspector was unable to complete the sewer pipe inspection from upstream access point 

to downstream access point due to some issue encountered within the pipe; however some of the 

pipe alignment was inspected. 

C. Unable to Complete (UTC) – Inspector was unable to complete the sewer pipe inspection in any 

capacity. 
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4.0 QUALITY CONTROL 

4.1 Inspector’s Quality Control Procedure 

A. Inspector shall define the extent, nature, and implementation of their quality control/quality 

assurance (QA/QC) program prior to the start of work. 

B. The Inspector’s QA/QC plan shall be submitted to the City prior to the start of work. 

C. At a minimum collected field data review shall conform to the requirements of the Section 

Error! Reference source not found. Error! Reference source not found.. 

D. QA/QC reviews of the videos and completed field entry forms, and database information shall be 

performed in preparation of final data deliverables. 

4.2 NASSCO PACP Quality Control Procedure 

Inspector shall follow the NASSCO PACP Quality Control (Attachment 5). 

4.3 City’s Quality Control Procedure 

The following sections outline the City’s minimum quality control procedures. The City reserves the right 

to adjust quality control reviews based on the performance of the Inspector.   

4.3.1 Preinspection Verification of Deliverables 

A. Within fourteen (14) calendar days following the Inspector’s Notice to Proceed, the Inspector 

shall submit an example deliverable in conformance with Section 5.0 Deliverables. 

B. The City will review and provide comments on the example deliverable’s compliance with this 

protocol. 

C. Pending City review of the example deliverable, Inspector may be requested to resubmit a revised 

example deliverable, addressing City review comments.   

4.3.2 Audits 

The City reserves the right to audit, at will, the Inspector’s quality control procedure.  

4.3.3 Data Management QA/QC 

4.3.3.1 Data Management Quality Review 

The City will perform data management quality control reviews of each deliverable. The City’s data 

management quality control review consists of reviews for completeness, accuracy and conformance to 

this protocol. At a minimum the City will review the following: 
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A. The following deliverables were submitted with each package: 

i. PACP Access Database  

a. CCTV Video (linked to Access Database) 

b. Feature/Defect Photographs (linked to Access Database) 

ii. PACP Pipe Run, Scoring, and Feature/Defect Photograph Reports 

iii. SONAR, LASER, LIDAR, Rebound Hammer Test, and/or PPR Data Files and Reports 

iv. Project Summary Report 

v. Could Not Open (CNO) List 

vi. Could Not Locate (CNL) List 

vii. Map Change Forms (tabular summary and schematics, as required) 

B. The following deliverables were submitted with each Project Status Report: 

i. Could Not Open (CNO) List 

ii. Could Not Locate (CNL) List 

iii. Could Not Access (CNA) List and Clearing Request Maps 

iv. Cable Footage Calibration Log 

v. Schedule 

C. The above deliverables were completed in accordance with this protocol and any modifications or 

special requirements in the Inspector’s Contract with the City.  

D. The PACP database will be checked by WinCan’s PACP validator tool and any errors will be 

returned to the Inspector for correction.   

E. The Inspector’s asset UNITIDs match the City’s asset UNITIDs and meet nomenclature 

requirements of this protocol. 

F. The Inspector’s Cable Footage Counter Calibration Log demonstrates that inspections were 

performed when the Cable Footage Counter was calibrated per the requirements of Section 3.4.5 

CCTV Equipment. The City reserves the right to reject any work and pay application if 

inspection(s) were completed with a Cable Footage Counter that was not calibrated or that had an 

accuracy outside of compliance of Section 3.4.5 CCTV Equipment requirements.  

4.3.3.2 Quality Review Form 

A. The City will develop a Quality Review Form (QRF) with comment outlining potential errors and 

return the QRF to the Inspector. 

B. The Inspector shall respond to all QRF comments explaining why the data is correct and/or 

resubmit the entire data deliverable within fourteen (14) calendar days of receiving the QRF. 

C. Partial resubmittals of the data deliverable will NOT be accepted. 
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5.0 DELIVERABLES 

5.1 General 

A. Specific details regarding additional required deliverables and frequency of submittals for sewer 

inspections shall be included in the project’s Contract Documents. 

B. Inspector shall maintain copies of all deliverables for the duration of the project and for a 

minimum of three (3) years after project closeout. 

5.2 Final Deliverable 

A. City will provide WinCan Web access to the Inspector.  

B. Inspector shall upload the final PACP compliant database and associated videos/photos to a 

WinCan Web server. 

C. In addition to the WinCan web upload, Inspector shall deliver the following information in 

electronic format via a transportable hard drive: 

i. PACP Access Database 

a. CCTV Video (linked to Access Database) 

b. Feature/Defect Photographs (linked to Access Database) 

ii. PACP Pipe Run, Scoring, and Feature/Defect Photograph Reports 

iii. Data Files and Reports for SONAR, LASER, LIDAR, Rebound Hammer Test, PPR 

iv. Project Summary Report 

v. Could Not Open (CNO) List 

vi. Could Not Locate (CNL) List 

vii. Map Change Forms (tabular summary and schematics, as required) 

5.3 Project Status Reports 

A. The frequency for submittal of Project Status Reports shall be defined in the project Contract 

Documents. 

B. At a minimum the following information shall be included in Project Status Reports: 

i. Could Not Open (CNO) List (if applicable) 

ii. CNOs 

iii. Could Not Locate (CNL) List (if applicable) 

iv. CNLs 

v. Could Not Access (CNA) List (if applicable) 

vi. CNAs 

vii. Clearing Request Map(s) 
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viii. Cable Footage Counter Calibration Log 

ix. Rebound Hammer Calibration Log (if applicable) 

x. Schedule 

5.4 PACP Access Database 

5.4.1 Technical 

The PACP Access Database shall be written in Version 7. The video and photo reference location/path 

shall be limited to one single folder named ‘Video’ and ‘Picture’, respectively. 

5.4.2 Header 

All header fields shall be completed using the PACP abbreviations and units as defined in NASSCO 

PACP Version 7. The PACP Access Database shall include, at a minimum, all the PACP mandatory 

header fields, all non-mandatory header fields that are applicable to the asset or work, and the following 

non-mandatory and/or City-specific changes to the PACP header fields: 

A. Field 1 – Name of the Inspector’s Company in a format agreed upon with the City. (Note, this is 

different than the Field 1 requirement in NASSCO) 

B. Field 7 – P/O Number. Defined as the Inspector’s contract number assigned by the City in 

four(4)-digit format.  

C. Field 8 – Work Order Number. Work order number or inspection number if assigned by the 

CITY.  

D. Field 14 – Weather 

E. Field 20 – Inspection Technology Used 

F. Field 25 – Pipe Segment Reference (Upstream Access Point UNITID_ Downstream Access Point 

UNITID)  

G. Field 35 – Lining Method, if applicable.  

H. Field 38 – Total Length (Anticipated Length from City GIS). Note, this field is only to be 

completed in the event of an MSA or partial survey.  

I. Field 39 – Length Surveyed 

5.4.3 Inspection Form 

The CCTV inspection form within the PACP access database shall be completed in accordance with 

NASSCO requirements and include the following additions: 
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A. The ‘VCR Time’ or ‘Video Time’ shall be included at the appropriate time in the CCTV video 

that represents the defect or feature code.  

B. The remarks column shall be used identify Drop Connections, Diversion Structures, Lamp Holes, 

Grit Chambers, etc.  

5.5 PACP Pipe Run, Scoring, and Feature/Defect Photograph Reports 

Inspector shall provide a PACP Report for each pipe segment in PDF that contains: 

A. Pipe run information pursuant to Sections 5.4.2 Header and 5.4.3 Inspection Form 

B. Structural, Operation and Maintenance, and Overall Quick/Pipe/Index ratings and total ratings for 

each grade. 

C. Feature/defect photographs 

5.6 CCTV Video 

A. One (1) electronic video, in MP4 file format, shall be submitted for each pipe segment inspected. 

B. The opening frame of each video shall display at a minimum the following information: 

i. Inspection date 

ii. Inspection time 

iii. Weather, PACP Field 14 – Weather 

iv. Pipe Segment Reference 

v. Upstream Access Point UNIT ID 

vi. Downstream Access Point UNITID 

vii. Direction of inspection  

a. “D” shall indicate “downstream” inspection direction. Downstream direction indicates 

that inspection was performed from upstream access point structure to downstream 

access point structure. 

b. “U” shall indicate “upstream” inspection direction. Downstream direction indicates that 

inspection was performed from downstream access point structure to upstream access 

point structure. 

viii. Pipe Height, PACP Field 31 – Height (Diameter for circular pipes) 

ix. Pipe Width, PACP Field 32 – Width (leave blank for circular pipes) 

x. Pipe Shape, PACP Field 33 – Shape 

xi. Pipe Material, PACP Field 34 – Material 

C. The following minimum information shall be continually displayed throughout the entirety of the 

video recording: 
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i. Inspection date  

ii. Inspection time   

iii. Running Footage - current inspection distance relative to the starting position  

iv. Upstream Access Point UNITID 

v. Downstream Access Point UNITID 

vi. Direction of inspection 

D. Each video file shall be named using the upstream to downstream unique asset identifiers 

(UNITID), underscore date stamp, and underscore inspection direction. 

i. UNITID for the upstream and downstream access points shall be per Section 3.8.1 Unique 

Identifier Naming Convention for Point Feature Assets. 

ii. The date stamp shall be presented as four (4)-digit year, followed by two (2)-digit month, 

followed by two (2)- digit day: “YYYYMMDD”. 

iii. “D” shall indicate “downstream” inspection direction. 

iv. “U” shall indicate “upstream” inspection direction. 

v. For example, the video file for the pipe segment from manhole S023-314 to manhole S023-

317 inspected upstream to downstream would be named: 

“S023-314_S023-317_YYYYMMDD_D” 

5.7 Data Files and Reports for SONAR, LASER, LIDAR, Rebound Hammer Test, PPR  

A. If applicable, SONAR, LASER, LIDAR, Rebound Hammer Test, and/or PPR data files and 

reports shall be provided for each pipe segment inspected. 

B. Each file shall be named using the upstream to downstream unique asset identifiers, underscore 

date stamp, and underscore inspection direction. 

i. Unique asset identifiers of the upstream and downstream access points shall be Section 3.8.1 

Unique Identifier Naming Convention for Point Feature Assets. 

ii. The date stamp shall be presented as four (4)-digit year, followed by two (2)-digit month, 

followed by two (2)- digit day: “YYYYMMDD”. 

iii. “D” shall indicate “downstream” inspection direction. 

iv. “U” shall indicate “upstream” inspection direction. 

v. For example, the video file for the pipe segment from manhole S023-314 to manhole S023-

317 inspected from upstream to downstream would be named: 

“S023-314_S023-317_YYYYMMDD_D” 



DRAFT

Sewer Pipe Inspection Protocol July 2021 Deliverables 

City of Kansas City, Missouri Water Services Department 5-5 Smart Sewer Program 

5.8 Feature/Defect Photographs 

Digital photographs shall be provided for each structural defect, operation and maintenance defect, I/I 

source, construction feature, and miscellaneous feature. 

A. Photographs shall be in JPEG file format. 

i. The following minimum information shall be displayed on each photo: 

a. Inspection date  

b. Inspection time   

c. Running Footage - current inspection distance relative to the starting position  

d. Upstream Access Point UNITID 

e. Downstream Access Point UNITID 

f. Direction of inspection 

g. Defect Code 

B. Each photograph file shall be named using the associated video file name, associated PACP 

defect code, and three (3)-digit linear footage at which the defect was observed in the pipe 

segment inspection.  

i. For example, a photograph taken on March 25, 2015, of a Hole Soil Visible defect, 75 linear 

feet upstream against the direction of flow (reverse set-up), in a pipe segment located south of 

the Missouri River on atlas map 24 between manholes 500 (upstream manhole) and 498 

(downstream manhole), then the photograph file would be named: 

“S024-500_S024-498_20150325_U_HSV_075” 

5.9 Project Summary Report 

The Project Summary Report is a tabular summary of the project. 

A. The Project Summary Report shall be submitted in .xlsx or .csv file format. 

B. At a minimum the Project Summary Report shall include the following fields, organized by pipe 

segment inspected: 

i. Inspection date 

ii. Upstream Access Point (UNITID) 

iii. Downstream Access Point (UNITID) 

iv. Work Order Number (if provided by CITY) 

v. Pipe Height, PACP Field 31 – Height (Diameter for circular pipes) 

vi. Pipe Width, PACP Field 32 – Width (leave blank for non-circular) 

vii. Pipe Shape, PACP Field 33 – Shape 
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viii. Pipe Material, PACP Field 34 – Material 

ix. Total Length – Length of pipe segment as measured in GIS based on X & Y coordinates 

x. Length Surveyed – Total length inspected as measured by Cable Footage Counter 

xi. Inspection Completion Status – Full, Partial, or Unable to Complete. (Any “Partial” 

inspections or “Unable to Complete” require a reason documented in the “Significant Issue 

Description” Field.) 

xii. Structural Quick Rating (QSR) 

xiii. Operations & Maintenance Quick Rating (QMR) 

xiv. Overall Quick Rating (QOR) 

xv. Cleaning performed (i.e. Light Cleaning, Heavy Cleaning, Mechanical Cleaning) 

xvi. Volume of debris removed in cubic yards 

xvii. Time spent heavy cleaning in hours (or other units as defined in the Contract Documents) 

xviii. Time spent mechanical cleaning in hours (or other units as defined in the Contract 

Documents) 

xix. Significant Issue Description (Examples include: Reason for reverse set-up, Miscellaneous 

Survey Abandoned (MSA) and reason for not completing the pipe inspection, notations such 

as manhole is buried, requires clearing for access, private property could not be accessed, 

etc.) 

5.10 Could Not Open (CNO) List 

A. If applicable, City will provide a list of access points that were unable to be opened (CNO List) 

during system characterization to the Inspector. 

B. From this CNO List, Inspector shall provide an updated tabular summary of access points in xlsx 

or csv file format, updating the Status Designation of the access point based on the circumstance 

observed by the Inspector at the time of pipe inspection.  

C. CNO List shall include the following fields: 

i. Access Point UNITID 

ii. Status Designation from System Characterization (if applicable) 

iii. Opening Issue Description from System Characterization (if applicable) 

iv. Status Designation assigned by Inspector (during CCTV) 

v. COORD_X (in State Plane Coordinate System Missouri West 2403, feet) 

vi. COORD_Y (in State Plane Coordinate System Missouri West 2403, feet) 

vii. What the access point is Buried Under (for CNO - Buried ONLY) 

a. N/A (Not applicable, CNO - Seized) 
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b. Pavement 

c. Debris/Earthen Materials 

viii. Buried Depth in inches (for Buried Under debris/earthen materials ONLY) 

ix. Comments (as necessary) 

5.11 Could Not Locate (CNL) List 

A. If applicable, City will provide a list of access points that were unable to be located (CNL List) 

during system characterization to the Inspector. 

B. Inspector shall provide an updated tabular summary of access points in xlsx or csv file format, , 

updating the Status Designation of the access point based on the circumstance observed by the 

Inspector at the time of pipe inspection. 

C. CNL L shall include the following fields: 

i. Access Point UNITID 

ii. Status Designation assigned by Inspector (during CCTV) 

iii. COORD_X (in State Plane Coordinate System Missouri West 2403, feet) 

iv. COORD_Y (in State Plane Coordinate System Missouri West 2403, feet) 

v. Comments (as necessary) 

5.12 Could Not Access (CNA) List 

A. If applicable, City will provide a list of access points that were unable to be accessed (CNA List) 

during system characterization to the Inspector. 

B. From this CNA List, Inspector shall provide an updated tabular summary of access points in xlsx 

or csv file format, updating the Status Designation of the access point based on the circumstance 

observed by the Inspector at the time of pipe inspection. 

C. The CNA List shall include the following fields: 

i. Access Point UNITID 

ii. Status Designation from System Characterization (if applicable) 

iii. Access Issue Description from System Characterization (if applicable) 

iv. Status Designation assigned by Inspector (during CCTV) 

v. Access Issue Description assigned by Inspector (during CCTV) 

vi. Clearing Requested (Yes/No) 

vii. Clearing Request Map file name per Section 5.13 Clearing Request Map(s) (Note: If no 

clearing is requested, file name shall indicate “None”) 
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5.13 Clearing Request Map(s) 

A. Inspector shall submit a Clearing Request Map for each clearing request identified: 

i. in the CNA List (see Section 5.12 Could Not Access (CNA) List).  

ii. in Project Summary Report significant issue description (see Section 5.9 Project Summary 

Report) 

B. Each Clearing Request Map shall be submitted as an electronic PDF file with a sheet size of 

8.5x11 inches. 

C. Each Clearing Request Map shall have a file name with UNITID, underscore, “ClearingRequest”. 

(For example, if manhole S024-411 could not be accessed due to clearing issues and clearing is 

requested, the Clearing Request Map file shall be named: 

“S024-411_ClearingRequest”). 

D. At a minimum, each Clearing Request Map shall include the following: 

i. City GIS base file 

ii. Aerial photography base file 

iii. North Arrow 

iv. Scale Bar 

v. Legend 

vi. Access points labeled with UNITID and symbology by access point type (Inlet, Manhole, or 

Other) 

vii. CNA access point for which clearing is being requested clearly identified from other access 

points in viewport 

viii. Proposed clearing extents and area in square feet 

5.14 Map Change Forms 

Map Change Forms shall be used to identify locations where field observations differ from the City GIS. 

The following types of map change forms should be utilized depending on the situation. 

5.14.1 New Structure 

Inspector shall provide a tabular summary (see Attachment 4) of access points not displayed in the City 

GIS in xlsx or csv file format that includes the following fields: 

A. Temporary UNITID assigned by the Inspector (during CCTV) 

B. COORD_X (in State Plane Coordinate System Missouri West 2403, feet) 

C. COORD_Y (in State Plane Coordinate System Missouri West 2403, feet) 

D. Structure Type 
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i. Manhole 

ii. Inlet 

iii. Other (Please clarify in “Comments” field) 

E. Original Pipe Segment Reference 

F. Revised Upstream Pipe Segment Reference (format for pipe segment reference is 

UpstreamUNITID_DownstreamUNITID) 

G. Revised Downstream Pipe Segment Reference (format for pipe segment reference is 

UpstreamUNITID_DownstreamUNITID) 

H. Permanent UNITID assigned by KC Water 

I. Comments (as necessary) 

5.14.2 Change in Structure Type 

Inspector shall provide a tabular summary (see Attachment 4) of access points that are displayed as with 

an incorrect structure type in the City GIS in xlsx or csv file format that includes the following fields: 

A. Original UNITID assigned in the City GIS 

B. Original Structure Type 

i. Manhole 

ii. Inlet 

iii. Other (Please clarify in “Comments” field, e.g. fitting) 

C. Comments (as necessary) 

5.14.3 Flow Direction Change 

Inspector shall provide a tabular summary (see Attachment 4) of assets that are displayed with an 

incorrect flow direction in the City GIS in xlsx or csv file format that includes the following fields: 

A. Original Pipe Segment Reference (format for pipe segment reference is 

UpstreamUNITID_DownstreamUNITID) 

B. Revised Pipe Segment Reference (format for pipe segment reference is 

UpstreamUNITID_DownstreamUNITID) 

C. Comments (as necessary) 

5.14.4 Does Not Exist (DNE) 

Inspector shall provide a tabular summary (see Attachment 4) of assets that do not exist as confirmed by 

subsurface pipe inspection in xlsx or csv file format that includes the following fields: 
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A. UNITID as assigned in the City GIS 

B. Comments (as necessary) 

5.14.5 Miscellaneous 

A. Inspector shall provide a schematic in PDF with a sheet size of 8.5x11 inches for assets that are 

affected by field-observed connectivity issues and/or are not applicable for the other four (4) map 

change forms (Sections 5.14.1 New Structure, 5.14.2 Change in Structure Type, 5.14.3 Flow 

Direction Change, and 5.14.4 Does Not Exist (DNE) . 

B. Each Map Change Form schematic shall have a file name of the Revised Pipe Segment 

Reference. 

C. The schematic shall at a minimum include the following: 

i. Original Pipe Segment Reference 

ii. Revised Pipe Segment Reference 

iii. Two (2) Viewports 

a. Original GIS features 

b. Revised GIS features 

iv. Aerial photography 

v. North Arrow 

vi. Scale Bar 

vii. Legend 

viii. Pipe Flow Direction Arrows 

D. Inspector shall provide a tabular summary (see Attachment 4) of assets that are affected by field-

observed connectivity issues and/or are not applicable for the other four (4) map change forms 

(Sections 5.14.1 New Structure, 5.14.2 Change in Structure Type, 5.14.3 Flow Direction Change, 

and 5.14.4 Does Not Exist (DNE) in xlsx or csv file format that includes the following fields: 

i. Original Pipe Segment Reference (format for pipe segment reference is 

UpstreamUNITID_DownstreamUNITID) 

ii. Revised Pipe Segment Reference (format for pipe segment reference is 

UpstreamUNITID_DownstreamUNITID) 

iii. Map Change Form Schematic File Name 

iv. Comments 

5.15 Cable Footage Counter Calibration Log 

A. Cable footage counter calibrations shall be performed in accordance with Section 3.4.5 CCTV 

Equipment. 
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B. Inspector shall submit a Cable Footage Counter Calibration Log, which at a minimum, shall 

include the following: 

i. Calibration Date 

ii. Pre-Measured Length in feet 

iii. Recorded Cable Footage Length in feet 

iv. Difference between Recorded Cable Footage Length and Pre-Measured Length (Cable 

Footage Length minus Pre-Measured Length) 

v. Percent Difference between Recorded Cable Footage Length and Pre-Measured Length 

(Difference between Recorded Cable Footage Length and Pre-Measured Length divided by 

Pre-Measured Length, expressed as percentage) 

5.16 Rebound Hammer Calibration Log 

A. Rebound Hammer calibrations shall be performed in accordance with manufacturer requirements. 

B. Inspector shall submit a Rebound Hammer Calibration Log , which at a minimum shall include 

the following: 

i. Calibration Date 

ii. Manufacturer Calibration Requirements (i.e. specification, brochure, product literature, etc.) 

iii. Certification of Calibration (if not performed by Inspector) 

5.17 Schedule 

Inspector shall provide a schedule of work complete and anticipated date of final deliverable in a format 

desirable to the City. 
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ATTACHMENT 1 - COULD NOT OPEN (CNO) LIST TEMPLATE 
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UNITID

System Characterization 

Status Designation

System Characterization 

Opening Issue Description

CCTV Status

Designation* COORD_X** COORD_Y**

Buried 

Under

Buried Depth

(inches) Comments

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

* If "CNO - Buried" include Buried Under Surface Type and Buried Depth

** X & Y coordinates in State Plane Coordinate System Missouri West 2403 (feet)

Instructions:

CCTV contractor populate/update values in columns with yellow heading

Could Not Open (CNO) List

City of Kansas City, Missouri Water Services Department Smart Sewer Program
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ATTACHMENT 2 – COULD NOT LOCATE (CNL) LIST TEMPLATE 
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UNITID CCTV Status Designation COORD_X* COORD_Y* Comments

*X & Y coordinates in State Plane Coordinate System Missouri West 2403 (feet)

Instructions:

CCTV contractor populate/update values in columns with yellow heading

Could Not Locate (CNL) List

City of Kansas City, Missouri Water Services Department Smart Sewer Program
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ATTACHMENT 3 – COULD NOT ACCESS (CNA) LIST TEMPLATE 
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UNITID

System 

Characterization 

Status Designation

System 

Characterization 

Access Issue 

Description

CCTV 

Status 

Designation

CCTV Access 

Issue 

Description COORD_X* COORD_Y*

Clearing 

Requested?

Clearing Request 

Map File Name

*X & Y coordinates in State Plane Coordinate System Missouri West 2403 (feet)

Instructions:

CCTV contractor populate/update values in columns with yellow heading

Could Not Access (CNA) List

City of Kansas City, Missouri Water Services Department Smart Sewer Program
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ATTACHMENT 4 - MAP CHANGE FORM TEMPLATES 
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Inspection 

Temporary 

UNITID COORD_X* COORD_Y* Structure Type

Original Pipe 

Segment 

Reference**

Revised Upstream 

Pipe Segment 

Reference**

Revised Downstream 

Pipe Segment 

Reference**

KC Water 

Permanent 

UNITID Comments

*X & Y coordinates State Plane Coordinate System Missouri West 2403 (feet)

**Pipe Segment Reference = UpstreamUNITID_DownstreamUNITID (e.g. S100-101_S100-102)

Map Change Form: New Structure

City of Kansas City, Missouri Water Services Department Smart Sewer Program
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Original UNITID Original Structure Type Revised Structure Type KC Water Permanent UNITID Comments

Map Change Form: Structure Type

City of Kansas City, Missouri Water Services Department Smart Sewer Program
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Original Pipe Segment Reference* Revised Pipe Segment Reference* Comments

*Pipe Segment Reference = UpstreamUNITID_DownstreamUNITID (e.g. S100-101_S100-102)

Map Change Form: Flow Direction

City of Kansas City, Missouri Water Services Department Smart Sewer Program
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UNITID Comments

Map Change Form: Does Not Exist (DNE)

City of Kansas City, Missouri Water Services Department Smart Sewer Program
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Original Pipe Segment Reference* Revised Pipe Segment Reference* Map Change Form Schematic File Name Comments

*Pipe Segment Reference = UpstreamUNITID_DownstreamUNITID (e.g. S100-101_S100-102)

Map Change Form: Miscellaneous

City of Kansas City, Missouri Water Services Department Smart Sewer Program
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ATTACHMENT 5 - NASSCO PACP QUALITY CONTROL 
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02676 - SEWER LINE CLEANING SPECIFICATION
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Standard Specification 

SECTION 02676 - SEWER LINE CLEANING 

PART 1 - GENERAL 

All sewer pipe and manholes along the section of sewer line indicated on the drawings 
shall be cleaned as described herein. 

1.01 SCOPE.   

This section covers sewer line cleaning.  The Contractor shall provide all materials, labor, 
and equipment necessary to complete all sewer pipe cleaning and to remove all 
accumulated grease, sand, grit, solids, and debris from the sewer in accordance with the 
specifications and to the complete satisfaction of the Owner and the Engineer. 

Contractor shall locate and make all existing manhole and diversion structure access
points open and accessible for the work.

1.02 DESCRIPTION.  

Cleaning shall be described as the removal of materials and debris from the sewer line,
manholes, and diversion structures, and restoration of the sewer line to a minimum of 95
percent of the original carrying capacity.  This does not include the removal of hard
deposits such as minerals and cast iron scale.  

1.03 RELATED SECTIONS 

1.04 CODES AND STANDARDS.  The publications listed below form a part of this
specification to the extent referenced.  The publications are referred to within the 
text by the basic designation only. 

ASTM INTERNATIONAL (ASTM) 
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1.05 CONTRACTOR SUBMITTALS. 

Complete details and specifications covering cleaning procedures, modifications, and 
equipment shall be submitted in accordance with the procedure set forth in the submittals 
section. 

A. Shop Drawings 

B. Product Data 

C. Test Reports 

D. Certificates 

1.06 QUALITY ASSURANCE 

1.07 PRODUCT DELIVERY, STORAGE AND HANDLING. 

PART 2 - PRODUCTS 

2.01 EQUIPMENT. 
 
The equipment selected for cleaning shall be capable of removing all dirt, grease, rock, 
brick, wood, sand, mud, and other deleterious materials and obstructions from the sewer 
line.  Cleaning shall be performed using hydraulically-propelled, high-velocity and/or 
mechanically-powered sewer cleaning equipment and vacuum removal equipment.   
 
Contractor shall employ only experienced personnel who are familiar with, and regularly 
engaged in, the type of work required; shall provide adequate supervision by a qualified 
supervisor at all times when cleaning is in progress; and shall have access to equipment 
or proper size and capacity to perform the work as specified herein. 
 

2.02 HYDRAULICALLY-POWERED EQUIPMENT. 
 
The equipment used shall be of a movable dam type and be constructed in such a way 
that a portion of the dam may be collapsed at any time during the cleaning operation to 
protect against flooding of the sewer or bypassing to waterways.  The movable dam shall 
be equal in diameter to the pipe being cleaned and shall provide a flexible scraper around 
the outer periphery to ensure removal of grease.  If sewer cleaning balls or other 
equipment which cannot be collapsed are used, special precautions shall be taken that are 
acceptable to the Owner, to prevent flooding or bypassing of sewers and public property. 
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2.03 HIGH-VELOCITY EQUIPMENT. 
 
All high-velocity sewer cleaning equipment shall be constructed for ease and safety of 
operation.  The equipment shall have a minimum of 700 feet of one inch minimum 
diameter hose with working pressure ratings to match the rating of the water pressure.  
The equipment shall have a selection of two or more high-velocity nozzles.  The nozzles 
shall be capable of producing a scouring action from 10 degrees to 45 degrees in all sizes 
of sewer lines included in this Contract using a minimum volume of 60 gallons of water 
per minute, at a minimum working pressure of 2,000 pounds per square inch. 
 
Equipment shall also include a high-velocity gun for washing and scouring the manholes 
and diversion structure walls, channels, shelves, floors, and manhole covers and frames 
from grade level.  The gun shall be capable of producing flows from a fine spray to a 
solid stream.  The equipment shall carry its own water tank, auxiliary engines, pumps, 
and hydraulically-driven hose reel.  Filler piping on the tank shall have an air gap to 
prevent backflow and contamination of the water supply system. 
 
Multiple passes (one to three passes) with the water jet shall be made, as required, to 
flush the debris to the manhole in order to remove the debris.  Sewers will be cleaned by 
introducing the water jet into the sewer line facing against the sewer flow and retrieving 
the water jet under pressure with the sewer flow.  The nozzle shall not be stopped in the 
sewer line when under working pressure, but shall continue to move through the line at 
all times.   
 

2.04 MECHANICALLY-POWERED EQUIPMENT. 
 
Bucket machines shall be in pairs with sufficient power to perform the work in an 
efficient manner.  Machines shall be belt operated or have an overload device.  Machines 
with direct drive that could cause damage to the pipe will not be allowed.  A power 
rodding machine shall be either a sectional or continuous rod type.  To ensure safe 
operation, the machine shall be fully enclosed and have an automatic safety clutch or 
relief valve. 

PART 3 - EXECUTION 

It is the responsibility of the Contractor to properly apply for, secure, and provide for all water 
needed to perform the work described. 

Precautions shall be taken to protect the sanitary sewer structures from damage that may result 
from improper use of the cleaning equipment.   

Contractor is responsible for traffic control, as needed; in addition to Contractor’s truck warning 
lights and traffic cones, as needed or required.  Traffic control is subject to review and approval 
by the Owner. 
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If successful cleaning cannot be performed without risk of damage to the pipe, or if the 
equipment fails to traverse the entire line segment, cleaning efforts shall be temporarily 
suspended, and the Owner shall be notified.  The line segment shall then be evaluated in order to 
determine if the segment can be adequately cleaned.  Any unusual conditions found during the 
cleaning operations shall be reported to the Owner as soon as possible. 

3.01 MANHOLE MODIFICATIONS. 

Any modifications to manholes to facilitate cleaning shall be the Contractor’s 
responsibility and shall be subject to approval by Owner. 

Contractor shall salvage and reuse all manhole covers and rings that are removed during 
sewer line and manhole rehabilitation, unless otherwise directed by Engineer. 

3.02 ROOT REMOVAL. 

All roots shall be removed.  Special attention shall be given during the cleaning operation 
to assure complete removal of roots from the joints.  Procedures may include the use of 
mechanical equipment such as rodding machines, bucket machines and winches using 
root cutters and porcupines, and equipment such as high-velocity jet cleaners.  Chemical 
root treatment may be used at the option of the Contractor. 

When chemicals are used to aid in the removal of roots, the chemical shall be EPA 
registered and labeled for use in sewer lines and acceptable to all applicable State and 
City agencies.  All material and mixing/application procedures for chemical root 
treatment shall be consistent with the latest standards, requirements, and 
recommendations of the manufacturer of the chemical root treatment material used. 

3.03 DEBRIS REMOVAL. 

All sludge, dirt, sand, grit, rocks, bricks, wood, mud, grease, and any other solid or semi-
solid material resulting from the cleaning operation shall be removed using vacuum 
removal equipment or other methods to assure debris does not cause downstream 
obstruction.  Vacuum equipment shall be suitable for removal of all debris at each 
manhole location for each line being cleaned.  Vacuum system performance will be at 
least 4,000 CFM and 16” Hg vacuum pressure to ensure all debris can be efficiently 
removed from the sewer. 

A device designed to minimize debris from escaping down the sewer line, the design and 
use of which is subject to approval by Owner, shall be used in all sewer line cleaning 
operations.  When hydraulic cleaning equipment is used, a suitable sand trap, weir, 
basket, or dam shall be constructed in the downstream manhole in such a manner that the 
solids will be trapped while using a rake or sewer shovel to help collect solids. 

Material or debris removed from the sewer shall be immediately placed in watertight 
containers.  Containers may include valved drains to remove excess water from 
containers. 
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Drainage, including rainfall, shall be contained and returned to the sewer by means 
acceptable to the Owner. 

 

3.04 DEBRIS DISPOSAL. 

All debris removed from the sewer shall be legally disposed of by and at the expense of 
the Contractor.  The disposal facility shall be a permitted landfill.  The debris shall be 
dewatered and suitable for immediate disposal prior to weighing at the landfill.  
Contractor shall provide the Engineer with scale tickets to verify quantities of debris 
disposed of in an approved landfill. 

Transportation of debris or other material by the Contractor shall be done in vehicles or 
equipment which contain the debris or other material in such a manner to minimize 
objectionable odor and avoid the possibility of dripping, spilling, scattering, leaking, or 
blowing.  Should mishaps occur for any reason, the Contractor shall be responsible for 
cleaning up any debris or other material to the satisfaction of the Owner or other 
authorities having jurisdiction.  All vehicles transporting debris or other material shall not 
exceed the maximum allowable load limits of any road being used. 

3.05 CLEANING PRECAUTIONS. 

During sewer cleaning operations, satisfactory precautions shall be taken in the use of 
cleaning equipment.  When hydraulically propelled cleaning tools, which depend on 
water pressure to provide their cleaning force, or tools which retard flow in the sewer line 
are used, precautions shall be taken to ensure that the water pressure created does not 
damage or cause flooding to public or private property being served by the sewer being 
cleaned or does not cause bypassing of flow to nearby waterways. 

The flow of wastewater in the sewers shall be utilized to provide necessary pressures of 
hydraulic cleaning devices whenever possible.  When additional water is required from 
other sources to avoid delay in normal work procedures, the water shall be conserved and 
not used unnecessarily.  No fire hydrant shall be obstructed in case of fire in the area 
served by the hydrant. 

The Contractor shall be responsible for all damage to public and private property as a 
result of all cleaning operations.  The cost of restoring any damaged area to conditions 
prior to cleaning shall be borne by the Contractor at no additional cost to the Owner. 

3.06 PUMPING AND BYPASSING. 

When pumping and bypassing is required, Contractor shall supply the pumps, piping, and 
other equipment necessary to divert the flow of wastewater around the sewer section 
being cleaned and back into the interceptor sewer.  All existing wastewater flows, plus 
waters added to the flow due to cleaning, shall be contained within the existing sewer 
system.  The bypass system shall have the necessary capacity to handle all the flow. 
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The Contractor shall be responsible for furnishing the labor and supervision necessary to 
set up and operate the pumping and bypass system.  For pumping and bypassing 
operations, a plan must be submitted in accordance with the procedures set forth in the 
submittals section. 

In performing the work under this Contract, Contractor shall be thoroughly familiar with 
federal, state, and local statutes, ordinances, and directives with respect to excessive noise 
and pollution of air and water due to construction operations.  If pumping and bypassing 
is required, engines shall be equipped in a manner to keep noise to a minimum. 

3.07 ACCEPTANCE OF WORK. 

Contractor shall televise the sewers, in accordance with the television inspection section, 
upon the completion of cleaning.  Acceptance of sewer line cleaning shall be based upon 
the review of the inspection videos by the Owner or Owner’s Representative. 

If cleaning inspections show the cleaning to be unsatisfactory, the Contractor shall be 
required to reclean and reinspect the sewer line, at no additional cost to the Owner, until 
cleaning is shown to be satisfactory. 

 

End of Section. 
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