This document is submitted with all available facts. Intentionally falsifying this document or omitting pertinent facts is grounds for disciplinary action pursuant to KCMO Human Resources Rules & Policy Manual (eff. August 4, 2014).

Civil Rights & Equal Opportunity Department Economic Equity & Inclusion Contract Goals Request			Date: 7/21/2022 Form Prepared By: Dave Hauser				
Contract/Project Number: 1659/81000990			Project Name: Relief Sewer: Dykes Branch Interceptor				
Owning Department: Water Services Dept			Project Manager: Dave Hauser				
Funding: Project Requirements: Tax Incentive: Prevailing Wage: Davis-Bacon: Presenting to Council ¹ : Construction Employment Prog	✓ City S ✓ M/WBE □ □ LCRA □ ✓ Yes □ Yes □	tate Federal DBE Section 3 TF PIEA Io Io Io Koroce employment goals Koroject is estimated at lest	CO-OP CN/A N/A N/A	Grant: Other: rs & 2% female hor	urs. This project is estin 20 work hours.	Other:	ours and over \$300,000
Estimated Number of Project Days: 365 Anticipated Solicitation Date: 8/30/2022							
Note: Click the box to select							
□ Construction □ □ General Service □ ☑ Co-Operative □ □ Other: □	Design-Build <table-cell> I Concession 🗌 (Revenue Shari<mark>ng</mark> _F</table-cell>	Design Professiona Other Goods & Ser acilities Maintenan	I I I vices I I ce/Repair/Ren	Professional Non-Municip ovation	Services al Agency		
to Grand Ave. This project is to reduc connections between existing sewer a collection system characterization of information, flow monitoring data an Professional shall develop and evalua recommended and approved alternat alternatives evaluaton will consider re Pursuant to RSMo.	the existing sewers near 3 and new relief se the existing sew d hydraulic mod the alternative so tive to provide the lelief sewer size, Section 610.021(11) &	r overflows in acc ewer will be evaluers and manhole eling results that plutions and perf ne required conv location, quantit	cordance wit luated for co es, along with t will be prov orm prelimin revance capa ty and most of the included	h the City' nsideration n analysis a vided to th nary and fin city withous economica	s Federal Cor n. The Desigr and further ru em from KC V nal design en ut any sanita I location of o base Design	nsent Decree. Professional eview of syste Water. The De gineering serv ry sewer overi- cross connectional professional of mpleted.	Additional cross shall perform m connectivity sign vices of the final flows. The ons between
FOR GENERAL SERVICES DEPARTMENT (PROCUREMENT) USE ONLY:							
Reviewed CREO Annual Goal Mai	nual? 👌 Y	′es	□ No				
Waiver being applied?	<u> </u>	′es	X No	Type:			
According to CREO Annual Goal N	vianual, the Go	bais for this pro	oject are:				
		II	oWBE			%	DBE
Electronic Record?	<u>Х</u> Ү	′es	No No				
GSD Signature: Cory Bury			_ Date:	8/11/2022			
FOR CIVIL RIGHTS & EQUAL OPPORTUNITY DEPARTMENT (CREO) USE ONLY:							
Reviewed CREO Annual Goal Mai	nual? 🗌 Y	′es	No No		□ N/A		
I he following Goals are appro	oved for this P	roject:	WDE			D/ T	DE
No Goals are set for this Proj		Vaiver Approved	0 VV DE		Waiver Der	nied (* 1917)	
Reason for Waiver:							
Electronic Record?		/es					
	·						
CREO Signature					Date:		



¹ Contractor Utilization Plan (CUP) MUST be submitted to CREO prior to being posted on docket for review & approval from Council. CREO 01 EEI Contract Goals Request REV. 7-8-2022