Civil Rights & Equal Opportunity Department Economic Equity & Inclusion Contract Goals Request

Date: January 26, 2023

Form Prepared By: Madison Gibler, P.E.

Contract/Project Number: 1689 / 8100097 5	Project Name: Green Infrastructure Project 1-2: Paseo Gateway/KCU
Owning Department: Water Services	Project Manager: Madison Gibler
Funding: Project Requirements: M/WBE DBE Section 3 N/A Tax Incentive: Prevailing Wage: Yes No Davis-Bacon: Presenting to Council¹: Yes No Construction Employment Program: Yes: Workforce employment goals are 10% minority hours & 2% female hours. This project is estimated at over 800 work hours and over \$300,000.	
Estimated Number of Project Days: 300	Anticipated Solicitation Date: 3/28/2023
Contract Type: ✓ Construction ☐ Design-Build ☐ Design Professional ☐ Professional Services ☐ General Service ☐ Concession ☐ Other Goods & Services ☐ Non-Municipal Agency ☐ Co-Operative ☐ Revenue Sharing ☐ Facilities Maintenance/Repair/Renovation ☐ Other:	
Description of Contract (Provide Details): The Green Infrastructure Project 1-2: Paseo Gateway/KCU, herein referred to as "Project", by the Water Services Department is an additional phase of the Independence & Paseo Intersection Improvements Project (Project Number 70142204) by the Parks & Recreation Department. The Project is located northeast of the intersection of Independence Avenue and Paseo Boulevard and generally bound by Cliff Drive on the north, Independence Avenue on the south, Paseo Boulevard on the east, and the Kansas City University (KCU) campus on the west. The Project includes construction of green infrastructure (extended we detention basins) and instrumentation to manage the flow of stormwater within the green infrastructure with the infrastructure built-out for a future connection of the instrumentation to the City's SCADA system. Because the project is an additional phase to the Independence & Paseo Intersection Improvements Project. The items to construct generally include: fine grading, pond liner, native vegetation landscaping, instrumentation & controls, electrical power supply, retaining walls, storm & sanitary sewer relocation, and concrete flat-work. Project is anticipated to be lead by a contractor who performs landscaping and earthwork services, two of the most critical project components. Electrical and piping trades are most likely to be subcontracted. Pursuant to RSMo. Section 610.021(11) & (12) documents related to bids will not be made available until bids are completed.	
This document is submitted with all available facts. Intentionally falsifying this document or omitting pertinent facts is grounds for disciplinary action pursuant to KCMO Human Resources Rules & Policy Manual (eff. August 4, 2014).	
FOR GENERAL SERVICES DEPARTMENT (PROCUREMENT) USE ONLY: Reviewed CREO Annual Goal Manual? Yes No	
Waiver being applied?	□No Type:
According to CREO Annual Goal Manual, the Goals for this project are:	
	% WBE% DBE
Electronic Record?	□No
GSD Signature: Cory Burnss COSS CYSEAGABADD	Date:
FOR CIVIL RIGHTS & EQUAL OPPORTUNITY DEPARTMENT (CREO) USE ONLY:	
Reviewed CREO Annual Goal Manual? Yes	□No □N/A
☐ The following Goals are approved for this Project:	
% MBE	% WBE% DBE
■ No Goals are set for this Project ■ Waiver	Approved Waiver Denied
Reason for Wavier:	
Electronic Record?	□No
CREO Signature:	Date:

